
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 462 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,496,054.00                                                  ROUTE : SR 5 
     CALL ORDER   : 462                     CONTRACT ID : B -25858-B                   COUNTIES : HUNTINGTON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/14/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4935011 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO, INC.                                                           $  1,505,183.23     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1374866              |                            |                 
                                          |PRIMCO, INC.                |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    6107.98000       6107.98|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 9.000  MOS |    1841.70000      16575.30|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   75259.16000      75259.16|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02240               430.000  m2  |      20.55000       8836.50|                            | 
  PAVEMENT, REMOVE                        |                            |                            | 
0005 202-02241               122.000  m   |      10.00000       1220.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51133               291.000  m   |       8.25000       2400.75|                            | 
  RAILING, REMOVE                         |                            |                            | 
0007 202-51328                        LUMP|  336551.88000     336551.88|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0008 202-51822               972.200  m2  |       6.40000       6222.08|                            | 
  BRIDGE DECK OVERLAY, REMOVE , MONOLITH  |                            |                            | 
  SURFACE                                 |                            |                            | 
0009 202-60820               282.200  m2  |       9.20000       2596.24|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0010 202-60822               972.200  m2  |       3.40000       3305.48|                            | 
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            | 
  CONCRETE                                |                            |                            | 
0011 203-02000               204.000  m3  |      13.80000       2815.20|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0012 213-52830               200.900  m3  |      67.00000      13460.30|                            | 
  FLOWABLE MORTAR                         |                            |                            | 
0013 301-07448               532.800  Mg  |      25.00000      13320.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0014 406-05521              1445.000  m2  |       0.15000        216.75|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 462 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,496,054.00                                                  ROUTE : SR 5 
     CALL ORDER   : 462                     CONTRACT ID : B -25858-B                   COUNTIES : HUNTINGTON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1374866              |                            |                 
                                          |PRIMCO, INC.                |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 502-06329               329.400  m2  |      80.00000      26352.00|                            | 
  PCCP, 300 mm                            |                            |                            | 
0016 503-05240               295.000  m   |      23.00000       6785.00|                            | 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0017 503-05310                14.600  m   |     553.00000       8073.80|                            | 
  TERMINAL JOINT                          |                            |                            | 
0018 507-07505                24.000  EACH|      12.00000        288.00|                            | 
  RETROFIT LOAD TRANSFER                  |                            |                            | 
0019 601-01522                 4.000  EACH|    1300.00000       5200.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0020 601-04746                 2.000  EACH|    4200.00000       8400.00|                            | 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0021 601-07607                 1.000  EACH|   25000.00000      25000.00|                            | 
  IMPACT ATTENUATOR , QUADGUARD, QS2405   |                            |                            | 
0022 601-99105                91.440  m   |      30.00000       2743.20|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0023 602-06639               192.000  m   |      38.50000       7392.00|                            | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0024 602-06646               134.100  m   |      34.50000       4626.45|                            | 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0025 602-06729                32.000  EACH|      10.10000        323.20|                            | 
  BARRIER DELINEATOR                      |                            |                            | 
0026 610-05527               413.900  Mg  |      38.00000      15728.20|                            | 
  HMA FOR APPROACHES                      |                            |                            | 
0027 610-06259               126.200  m2  |      95.00000      11989.00|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0028 619-95315                        LUMP|    4100.00000       4100.00|                            | 
  CLEAN AND PAINT BEARING ASSEMBLIES      |                            |                            | 
0029 619-98427                54.000  EACH|     263.00000      14202.00|                            | 
  CLEAN DRAINS                            |                            |                            | 
0030 702-51100               564.000  kg  |       6.50000       3666.00|                            | 
  DRAIN PIPE, CAST IRON, 150 mm , WITH    |                            |                            | 
  BELL END                                |                            |                            | 
0031 702-51110               255.000  kg  |       9.25000       2358.75|                            | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0032 702-51863              1632.000  EACH|       5.90000       9628.80|                            | 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0033 702-93722                21.300  m3  |    1191.00000      25368.30|                            | 
  CONCRETE, C                             |                            |                            | 
0034 703-51030              1718.000  kg  |       2.05000       3521.90|                            | 
  REINFORCING STEEL                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,496,054.00                                                  ROUTE : SR 5 
     CALL ORDER   : 462                     CONTRACT ID : B -25858-B                   COUNTIES : HUNTINGTON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1374866              |                            |                 
                                          |PRIMCO, INC.                |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 703-51032             30396.000  kg  |       1.40000      42554.40|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0036 704-05892               114.600  m3  |    1120.00000     128352.00|                            | 
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            | 
0037 706-06339               312.000  m   |     124.00000      38688.00|                            | 
  RAILING, PF-1                           |                            |                            | 
0038 706-06351                 4.000  EACH|    1110.00000       4440.00|                            | 
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            | 
  TPF-1                                   |                            |                            | 
0039 706-51020                73.000  m3  |    1585.00000     115705.00|                            | 
  CONCRETE, C, RAILING                    |                            |                            | 
0040 708-51813               178.000  m2  |     485.00000      86330.00|                            | 
  PNEUMATICALLY PLACED MORTAR             |                            |                            | 
0041 708-51814               169.000  m2  |      25.00000       4225.00|                            | 
  WELDED STEEL WIRE FABRIC , EPOXY COATED |                            |                            | 
0042 709-51821                        LUMP|    3681.80000       3681.80|                            | 
  SURFACE SEAL                            |                            |                            | 
0043 711-01786               216.000  EACH|      17.00000       3672.00|                            | 
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            | 
  HOLE                                    |                            |                            | 
0044 711-51035              4335.000  kg  |      13.00000      56355.00|                            | 
  STRUCTURAL STEEL                        |                            |                            | 
0045 711-51877                        LUMP|    8400.00000       8400.00|                            | 
  JACKING AND SUPPORTING BEAMS            |                            |                            | 
0046 711-96800              1530.000  EACH|       5.00000       7650.00|                            | 
  STUD SHEAR CONNECTOR                    |                            |                            | 
0047 722-51842              1154.000  m2  |      65.00000      75010.00|                            | 
  BRIDGE DECK OVERLAY , MONOLITH SURFACE  |                            |                            | 
0048 722-51846                10.600  m3  |     434.50000       4605.70|                            | 
  BRIDGE DECK OVERLAY, ADDITIONAL ,       |                            |                            | 
  MONOLITH SURFACE                        |                            |                            | 
0049 722-51852               146.000  m2  |      95.00000      13870.00|                            | 
  BRIDGE DECK PATCHING, PARTIAL DEPTH ,   |                            |                            | 
  MONOLITH SURFACE                        |                            |                            | 
0050 724-03276               460.000  m   |     212.25000      97635.00|                            | 
  EXPANSION JOINT SEALING SYSTEM , 12,    |                            |                            | 
  WITHOUT NOSING MATERIAL                 |                            |                            | 
0051 724-03276                22.000  m   |     227.00000       4994.00|                            | 
  EXPANSION JOINT SEALING SYSTEM , 25,    |                            |                            | 
  WITH NOSING MATERIAL                    |                            |                            | 
0052 724-03276                11.000  m   |      24.00000        264.00|                            | 
  EXPANSION JOINT SEALING SYSTEM , 25,    |                            |                            | 
  WITHOUT NOSING                          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,496,054.00                                                  ROUTE : SR 5 
     CALL ORDER   : 462                     CONTRACT ID : B -25858-B                   COUNTIES : HUNTINGTON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1374866              |                            |                 
                                          |PRIMCO, INC.                |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 726-92406                18.000  EACH|     690.00000      12420.00|                            | 
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            | 
0054 801-01851                        LUMP|   18000.00000      18000.00|                            | 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0055 801-06203               766.600  m   |       0.15000        114.99|                            | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0056 801-06207              1666.600  m   |       2.30000       3833.18|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0057 801-06218                 7.300  m   |      45.00000        328.50|                            | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  REMOVABLE, 600 mm                       |                            |                            | 
0058 801-06640                27.000  EACH|     118.00000       3186.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0059 801-06645                 1.000  EACH|      60.00000         60.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0060 801-06775                        LUMP|   12900.00000      12900.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0061 801-07119                 7.200  m   |      41.00000        295.20|                            | 
  BARRICADE, III-B                        |                            |                            | 
0062 805-01652               660.000  m   |      22.50000      14850.00|                            | 
  WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, |                            |                            | 
  1/C                                     |                            |                            | 
0063 805-06592               210.000  m   |      24.00000       5040.00|                            | 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0064 805-86810                 1.000  EACH|    4500.00000       4500.00|                            | 
  SERVICE POINT, II                       |                            |                            | 
0065 805-86930                24.000  EACH|      18.00000        432.00|                            | 
  INSULATING LINK, NOT WATERPROOFED       |                            |                            | 
0066 805-86935                 8.000  EACH|      25.00000        200.00|                            | 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0067 805-86955                 4.000  EACH|      45.00000        180.00|                            | 
  CABLE DUCT MARKER                       |                            |                            | 
0068 805-98335               100.000  m   |      13.20000       1320.00|                            | 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  TRENCH, 4 1/C                           |                            |                            | 
0069 805-98336                36.000  m   |      13.20000        475.20|                            | 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  CONDUIT, 4 1/C                          |                            |                            | 
0070 807-04309                 1.000  EACH|    3500.00000       3500.00|                            | 
  PORTABLE TOWER LIGHTING DRIVE SYSTEM    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,496,054.00                                                  ROUTE : SR 5 
     CALL ORDER   : 462                     CONTRACT ID : B -25858-B                   COUNTIES : HUNTINGTON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1374866              |                            |                 
                                          |PRIMCO, INC.                |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0071 807-07703                 2.000  EACH|   15200.00000      30400.00|                            | 
  HIGH MAST TOWER                         |                            |                            | 
0072 807-78590                 6.000  EACH|     590.00000       3540.00|                            | 
  HANDHOLE                                |                            |                            | 
0073 807-86665                 8.000  EACH|     600.00000       4800.00|                            | 
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            | 
  PRESSURE SODIUM                         |                            |                            | 
0074 807-86830                 2.000  EACH|    5250.00000      10500.00|                            | 
  CONCRETE FOUNDATION WITH GROUNDING,     |                            |                            | 
  1220 mm DIA. X 6100 mm                  |                            |                            | 
0075 807-86920                 2.000  EACH|      18.00000         36.00|                            | 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0076 807-86950                 2.000  EACH|      20.00000         40.00|                            | 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            | 
  LOCATION IDENTIFICATION                 |                            |                            | 
0077 808-06712               110.800  m   |       0.95000        105.26|                            | 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0078 808-06713               886.600  m   |       0.95000        842.27|                            | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0079 808-06714               443.300  m   |       0.95000        421.14|                            | 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0080 808-06716               959.800  m   |       1.02000        979.00|                            | 
  LINE, REMOVE                            |                            |                            | 
0081 808-75996                27.000  EACH|      11.71000        316.17|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0082 808-75998                27.000  EACH|      18.60000        502.20|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,505,183.23|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,505,183.23|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   630,600.00                                                  ROUTE : SR 68 
     CALL ORDER   : 470                     CONTRACT ID : B -25979-A                   COUNTIES : GIBSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 6426002 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1878024     RAGLE, INC.                                                            $    502,560.15     100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $    513,551.27     102.1870% 
   3   35-1801998     CLR, INC.                                                              $    566,032.78     112.6298% 
   4   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    589,706.40     117.3404% 
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    591,987.95     117.7944% 
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-0626844              |(3) 35-1801998     
                                          |RAGLE, INC.                 |RUDOLPH, J.H. & CO          |CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|    3500.00000       3500.00|    5000.00000       5000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                10.000  MOS |     500.00000       5000.00|    1700.00000      17000.00|    1325.00000       13250.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   25000.00000      25000.00|   25500.00000      25500.00|   28450.00000       28450.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   10000.00000      10000.00|    5500.00000       5500.00|   11300.00000       11300.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241                75.000  m   |       7.00000        525.00|      22.00000       1650.00|      14.00000        1050.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51330                        LUMP|   37100.00000      37100.00|   10000.00000      10000.00|   17800.00000       17800.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 202-60820               180.800  m2  |       9.00000       1627.20|       6.00000       1084.80|       9.50000        1717.60 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0008 203-02000              1905.000  m3  |       5.33000      10153.65|      14.50000      27622.50|      10.00000       19050.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070              2343.000  m3  |      10.51000      24624.93|      14.50000      33973.50|      14.00000       32802.00 
  BORROW                                  |                            |                            | 
0010 203-51223               120.000  m3  |      10.00000       1200.00|      17.00000       2040.00|      20.00000        2400.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
0011 205-06931               112.000  Mg  |      20.00000       2240.00|      42.00000       4704.00|      20.00000        2240.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0012 205-06932                21.000  m   |      15.00000        315.00|      13.45000        282.45|      35.00000         735.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0013 205-06933                10.000  EACH|      30.00000        300.00|      35.00000        350.00|     100.00000        1000.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   630,600.00                                                  ROUTE : SR 68 
     CALL ORDER   : 470                     CONTRACT ID : B -25979-A                   COUNTIES : GIBSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-0626844              |(3) 35-1801998     
                                          |RAGLE, INC.                 |RUDOLPH, J.H. & CO          |CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 207-07502               268.900  m2  |       2.00000        537.80|      16.00000       4302.40|      15.00000        4033.50 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0015 211-06467                14.000  m3  |      45.00000        630.00|      65.00000        910.00|     135.00000        1890.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0016 211-07454                25.200  m3  |      20.00000        504.00|      43.00000       1083.60|      65.00000        1638.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 303-01180              1184.000  Mg  |      19.50000      23088.00|      19.50000      23088.00|      22.00000       26048.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0018 402-07432               577.600  Mg  |      45.55000      26309.68|      45.55000      26309.68|      51.00000       29457.60 
  HMA SURFACE, TYPE A                     |                            |                            | 
0019 402-07435               737.000  Mg  |      39.20000      28890.40|      39.20000      28890.40|      39.00000       28743.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0020 402-07440               903.600  Mg  |      37.90000      34246.44|      37.90000      34246.44|      39.50000       35692.20 
  HMA BASE, TYPE A                        |                            |                            | 
0021 404-05511              1364.000  m2  |       4.00000       5456.00|       4.00000       5456.00|       4.25000        5797.00 
  SEAL COAT, 2                            |                            |                            | 
0022 405-05518              1364.000  m2  |       1.41000       1923.24|       1.41000       1923.24|       1.25000        1705.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05521              8588.200  m2  |       0.10000        858.82|       0.10000        858.82|       0.10000         858.82 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-01522                 4.000  EACH|    1230.00000       4920.00|    1230.00000       4920.00|    1350.00000        5400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0025 601-01740                 1.000  EACH|    1720.00000       1720.00|    1720.00000       1720.00|    2000.00000        2000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 4                               |                            |                            | 
0026 601-05071                 1.000  EACH|    1920.00000       1920.00|    1920.00000       1920.00|    2000.00000        2000.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            | 
  CURVED, 7                               |                            |                            | 
0027 601-94689                 2.000  EACH|    1875.00000       3750.00|    1875.00000       3750.00|    2500.00000        5000.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0028 601-99105               129.540  m   |      29.55000       3827.91|      29.55000       3827.91|      44.00000        5699.76 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0029 602-06729                 6.000  EACH|       8.00000         48.00|       7.00000         42.00|      80.00000         480.00 
  BARRIER DELINEATOR                      |                            |                            | 
0030 610-06259               125.600  m2  |      60.00000       7536.00|      73.00000       9168.80|      87.00000       10927.20 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0031 610-07486               236.900  Mg  |      88.00000      20847.20|      88.00000      20847.20|      97.00000       22979.30 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0032 611-06497                 3.000  EACH|     180.00000        540.00|     180.00000        540.00|     200.00000         600.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   630,600.00                                                  ROUTE : SR 68 
     CALL ORDER   : 470                     CONTRACT ID : B -25979-A                   COUNTIES : GIBSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-0626844              |(3) 35-1801998     
                                          |RAGLE, INC.                 |RUDOLPH, J.H. & CO          |CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 611-06498                 1.000  EACH|     220.00000        220.00|     220.00000        220.00|     205.00000         205.00 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0034 615-06490                15.000  EACH|     110.00000       1650.00|     110.00000       1650.00|     105.00000        1575.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0035 615-06505                 6.000  EACH|     445.00000       2670.00|     445.00000       2670.00|     540.00000        3240.00 
  MONUMENT, B                             |                            |                            | 
0036 616-02320               782.000  m2  |       2.00000       1564.00|       2.50000       1955.00|       3.30000        2580.60 
  GEOTEXTILES                             |                            |                            | 
0037 616-06405               594.900  Mg  |      20.00000      11898.00|      27.00000      16062.30|      25.00000       14872.50 
  RIPRAP, REVETMENT                       |                            |                            | 
0038 621-01004                 1.000  EACH|     660.00000        660.00|     660.00000        660.00|     700.00000         700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0039 621-06545                 0.540  Mg  |     735.00000        396.90|     735.00000        396.90|    1750.00000         945.00 
  FERTILIZER                              |                            |                            | 
0040 621-06548                 3.300  kg  |      69.00000        227.70|      69.00000        227.70|      70.00000         231.00 
  SEED MIXTURE, CV                        |                            |                            | 
0041 621-06553               115.000  kg  |       7.55000        868.25|       7.55000        868.25|       9.25000        1063.75 
  SEED MIXTURE, R                         |                            |                            | 
0042 621-06557               115.000  kg  |       5.45000        626.75|       5.45000        626.75|       5.45000         626.75 
  SEED MIXTURE, T                         |                            |                            | 
0043 621-06565                 2.700  Mg  |     460.00000       1242.00|     460.00000       1242.00|     800.00000        2160.00 
  MULCHING MATERIAL                       |                            |                            | 
0044 621-06567                80.000  kL  |       1.00000         80.00|       1.00000         80.00|       1.00000          80.00 
  WATER                                   |                            |                            | 
0045 621-06574              2550.400  m2  |       3.55000       9053.92|       4.05000      10329.12|       3.50000        8926.40 
  SODDING                                 |                            |                            | 
0046 621-06575              1722.100  m2  |       3.55000       6113.46|       4.05000       6974.51|       3.50000        6027.35 
  SODDING, NURSERY                        |                            |                            | 
0047 701-51195               201.200  m   |      80.00000      16096.00|      80.00000      16096.00|      84.00000       16900.80 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0048 701-91792                 8.000  EACH|     250.00000       2000.00|      93.50000        748.00|     130.00000        1040.00 
  PILE TIP, STEEL H                       |                            |                            | 
0049 703-51030              1526.000  kg  |       1.50000       2289.00|       2.00000       3052.00|       1.80000        2746.80 
  REINFORCING STEEL                       |                            |                            | 
0050 703-51032              8591.000  kg  |       1.60000      13745.60|       2.50000      21477.50|       2.05000       17611.55 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0051 704-51002                71.000  m3  |     800.00000      56800.00|     505.00000      35855.00|     695.00000       49345.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0052 706-05732                 4.000  EACH|     800.00000       3200.00|     725.00000       2900.00|    1300.00000        5200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   630,600.00                                                  ROUTE : SR 68 
     CALL ORDER   : 470                     CONTRACT ID : B -25979-A                   COUNTIES : GIBSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-0626844              |(3) 35-1801998     
                                          |RAGLE, INC.                 |RUDOLPH, J.H. & CO          |CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 706-51020                 9.200  m3  |     500.00000       4600.00|     500.00000       4600.00|     440.00000        4048.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0054 707-05967                90.200  m2  |     475.00000      42845.00|     340.00000      30668.00|     450.00000       40590.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  WS, 686 mm X 1219 mm                    |                            |                            | 
0055 709-51821                        LUMP|    1874.00000       1874.00|    1874.00000       1874.00|    2000.00000        2000.00 
  SURFACE SEAL                            |                            |                            | 
0056 711-51035               884.000  kg  |       2.50000       2210.00|       1.80000       1591.20|       2.70000        2386.80 
  STRUCTURAL STEEL                        |                            |                            | 
0057 715-05168               122.000  m   |      60.00000       7320.00|     110.00000      13420.00|      62.00000        7564.00 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            | 
0058 715-05173                32.000  m   |     140.00000       4480.00|     140.00000       4480.00|      93.00000        2976.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0059 715-05407                40.000  m   |      25.00000       1000.00|      16.50000        660.00|      22.00000         880.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0060 715-06004                 1.000  EACH|     950.00000        950.00|    1825.00000       1825.00|    1600.00000        1600.00 
  CONCRETE ANCHOR, 1200 mm                |                            |                            | 
0061 715-06337                 5.500  m   |     450.00000       2475.00|     480.00000       2640.00|     345.00000        1897.50 
  PIPE EXTENSION, CIRCULAR, 1200 mm       |                            |                            | 
0062 715-46000                15.000  EACH|     150.00000       2250.00|     285.00000       4275.00|     270.00000        4050.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0063 715-46020                 4.000  EACH|     250.00000       1000.00|     350.00000       1400.00|     465.00000        1860.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0064 720-45235                 2.000  EACH|    2000.00000       4000.00|    2500.00000       5000.00|    1150.00000        2300.00 
  CATCH BASIN, E7                         |                            |                            | 
0065 720-91352                 1.000  EACH|    2000.00000       2000.00|    2500.00000       2500.00|    1150.00000        1150.00 
  CATCH BASIN, F7                         |                            |                            | 
0066 801-04308                 2.000  EACH|     190.00000        380.00|     190.00000        380.00|     325.00000         650.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0067 801-06625                40.000  EACH|      47.00000       1880.00|      47.00000       1880.00|      90.50000        3620.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0068 801-06640                 4.000  EACH|      99.00000        396.00|      99.00000        396.00|     185.00000         740.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0069 801-06645                 2.000  EACH|      20.00000         40.00|      20.00000         40.00|      85.00000         170.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0070 801-06775                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|    8500.00000        8500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0071 801-07119                28.800  m   |      18.50000        532.80|      18.50000        532.80|      80.00000        2304.00 
  BARRICADE, III-B                        |                            |                            | 
0072 808-06712               650.000  m   |       0.05000         32.50|       0.05000         32.50|       1.50000         975.00 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   630,600.00                                                  ROUTE : SR 68 
     CALL ORDER   : 470                     CONTRACT ID : B -25979-A                   COUNTIES : GIBSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-0626844              |(3) 35-1801998     
                                          |RAGLE, INC.                 |RUDOLPH, J.H. & CO          |CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0073 808-06713              1300.000  m   |       0.58000        754.00|       0.58000        754.00|       1.50000        1950.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
     SECTION TOTALS                       |             $    502,560.15|             $    513,551.27|                $    566,032.78 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    502,560.15|             $    513,551.27|                $    566,032.78 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   630,600.00                                                  ROUTE : SR 68 
     CALL ORDER   : 470                     CONTRACT ID : B -25979-A                   COUNTIES : GIBSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1009310              |(5) 35-2040801              |                 
                                          |DEIG BROTHERS LUMBER & CONST|GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   15000.00000      15000.00|    7500.00000       7500.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                10.000  MOS |    1965.00000      19650.00|    1500.00000      15000.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   29000.00000      29000.00|   29000.00000      29000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    2190.00000       2190.00|   15000.00000      15000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241                75.000  m   |      19.50000       1462.50|      19.15000       1436.25| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51330                        LUMP|   11325.00000      11325.00|   12250.00000      12250.00| 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 202-60820               180.800  m2  |       8.20000       1482.56|      10.00000       1808.00| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0008 203-02000              1905.000  m3  |       8.90000      16954.50|      20.00000      38100.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070              2343.000  m3  |      16.40000      38425.20|      16.00000      37488.00| 
  BORROW                                  |                            |                            | 
0010 203-51223               120.000  m3  |      27.00000       3240.00|      18.00000       2160.00| 
  EXCAVATION, WATERWAY                    |                            |                            | 
0011 205-06931               112.000  Mg  |      32.00000       3584.00|      30.00000       3360.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0012 205-06932                21.000  m   |      28.00000        588.00|      25.00000        525.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0013 205-06933                10.000  EACH|      38.00000        380.00|     250.00000       2500.00| 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0014 207-07502               268.900  m2  |      10.90000       2931.01|      14.00000       3764.60| 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0015 211-06467                14.000  m3  |      39.00000        546.00|      75.00000       1050.00| 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0016 211-07454                25.200  m3  |      33.00000        831.60|      40.00000       1008.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 303-01180              1184.000  Mg  |      22.90000      27113.60|      24.00000      28416.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0018 402-07432               577.600  Mg  |      60.40000      34887.04|      60.00000      34656.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0019 402-07435               737.000  Mg  |      51.90000      38250.30|      52.00000      38324.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0020 402-07440               903.600  Mg  |      49.90000      45089.64|      49.00000      44276.40| 
  HMA BASE, TYPE A                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   630,600.00                                                  ROUTE : SR 68 
     CALL ORDER   : 470                     CONTRACT ID : B -25979-A                   COUNTIES : GIBSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1009310              |(5) 35-2040801              |                 
                                          |DEIG BROTHERS LUMBER & CONST|GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 404-05511              1364.000  m2  |       4.00000       5456.00|       3.50000       4774.00| 
  SEAL COAT, 2                            |                            |                            | 
0022 405-05518              1364.000  m2  |       1.20000       1636.80|       1.00000       1364.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05521              8588.200  m2  |       0.10000        858.82|       0.05000        429.41| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-01522                 4.000  EACH|    1305.00000       5220.00|    1230.00000       4920.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0025 601-01740                 1.000  EACH|    1825.00000       1825.00|    1720.00000       1720.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 4                               |                            |                            | 
0026 601-05071                 1.000  EACH|    2035.00000       2035.00|    1920.00000       1920.00| 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            | 
  CURVED, 7                               |                            |                            | 
0027 601-94689                 2.000  EACH|    1985.00000       3970.00|    1875.00000       3750.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0028 601-99105               129.540  m   |      31.30000       4054.60|      29.55000       3827.91| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0029 602-06729                 6.000  EACH|      11.00000         66.00|       7.00000         42.00| 
  BARRIER DELINEATOR                      |                            |                            | 
0030 610-06259               125.600  m2  |      63.00000       7912.80|      80.00000      10048.00| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0031 610-07486               236.900  Mg  |      90.10000      21344.69|      90.00000      21321.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0032 611-06497                 3.000  EACH|     145.00000        435.00|     180.00000        540.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0033 611-06498                 1.000  EACH|     235.00000        235.00|     220.00000        220.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0034 615-06490                15.000  EACH|     115.00000       1725.00|     110.00000       1650.00| 
  RIGHT OF WAY MARKER                     |                            |                            | 
0035 615-06505                 6.000  EACH|     470.00000       2820.00|     445.00000       2670.00| 
  MONUMENT, B                             |                            |                            | 
0036 616-02320               782.000  m2  |       2.40000       1876.80|       2.50000       1955.00| 
  GEOTEXTILES                             |                            |                            | 
0037 616-06405               594.900  Mg  |      31.70000      18858.33|      33.00000      19631.70| 
  RIPRAP, REVETMENT                       |                            |                            | 
0038 621-01004                 1.000  EACH|    1510.00000       1510.00|     660.00000        660.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0039 621-06545                 0.540  Mg  |     400.00000        216.00|     735.00000        396.90| 
  FERTILIZER                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   630,600.00                                                  ROUTE : SR 68 
     CALL ORDER   : 470                     CONTRACT ID : B -25979-A                   COUNTIES : GIBSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1009310              |(5) 35-2040801              |                 
                                          |DEIG BROTHERS LUMBER & CONST|GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 621-06548                 3.300  kg  |      80.00000        264.00|      69.00000        227.70| 
  SEED MIXTURE, CV                        |                            |                            | 
0041 621-06553               115.000  kg  |       8.00000        920.00|       7.55000        868.25| 
  SEED MIXTURE, R                         |                            |                            | 
0042 621-06557               115.000  kg  |      10.40000       1196.00|       5.45000        626.75| 
  SEED MIXTURE, T                         |                            |                            | 
0043 621-06565                 2.700  Mg  |     540.00000       1458.00|     460.00000       1242.00| 
  MULCHING MATERIAL                       |                            |                            | 
0044 621-06567                80.000  kL  |       0.60000         48.00|       1.00000         80.00| 
  WATER                                   |                            |                            | 
0045 621-06574              2550.400  m2  |       5.50000      14027.20|       3.55000       9053.92| 
  SODDING                                 |                            |                            | 
0046 621-06575              1722.100  m2  |       5.50000       9471.55|       3.55000       6113.46| 
  SODDING, NURSERY                        |                            |                            | 
0047 701-51195               201.200  m   |     137.00000      27564.40|      85.00000      17102.00| 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0048 701-91792                 8.000  EACH|     128.00000       1024.00|     125.00000       1000.00| 
  PILE TIP, STEEL H                       |                            |                            | 
0049 703-51030              1526.000  kg  |       1.52000       2319.52|       1.30000       1983.80| 
  REINFORCING STEEL                       |                            |                            | 
0050 703-51032              8591.000  kg  |       1.86000      15979.26|       1.60000      13745.60| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0051 704-51002                71.000  m3  |     638.00000      45298.00|     700.00000      49700.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0052 706-05732                 4.000  EACH|    1260.00000       5040.00|    1200.00000       4800.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0053 706-51020                 9.200  m3  |     510.00000       4692.00|     600.00000       5520.00| 
  CONCRETE, C, RAILING                    |                            |                            | 
0054 707-05967                90.200  m2  |     358.00000      32291.60|     430.00000      38786.00| 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  WS, 686 mm X 1219 mm                    |                            |                            | 
0055 709-51821                        LUMP|    2800.00000       2800.00|    2200.00000       2200.00| 
  SURFACE SEAL                            |                            |                            | 
0056 711-51035               884.000  kg  |       6.40000       5657.60|       4.00000       3536.00| 
  STRUCTURAL STEEL                        |                            |                            | 
0057 715-05168               122.000  m   |      83.00000      10126.00|      80.00000       9760.00| 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            | 
0058 715-05173                32.000  m   |     103.00000       3296.00|     120.00000       3840.00| 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0059 715-05407                40.000  m   |      22.00000        880.00|      30.00000       1200.00| 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 470 -9 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   630,600.00                                                  ROUTE : SR 68 
     CALL ORDER   : 470                     CONTRACT ID : B -25979-A                   COUNTIES : GIBSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1009310              |(5) 35-2040801              |                 
                                          |DEIG BROTHERS LUMBER & CONST|GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0060 715-06004                 1.000  EACH|    3125.00000       3125.00|    1500.00000       1500.00| 
  CONCRETE ANCHOR, 1200 mm                |                            |                            | 
0061 715-06337                 5.500  m   |     420.00000       2310.00|     450.00000       2475.00| 
  PIPE EXTENSION, CIRCULAR, 1200 mm       |                            |                            | 
0062 715-46000                15.000  EACH|     320.00000       4800.00|     350.00000       5250.00| 
  PIPE END SECTION, 300 mm                |                            |                            | 
0063 715-46020                 4.000  EACH|     550.00000       2200.00|     600.00000       2400.00| 
  PIPE END SECTION, 600 mm                |                            |                            | 
0064 720-45235                 2.000  EACH|    2490.00000       4980.00|    1500.00000       3000.00| 
  CATCH BASIN, E7                         |                            |                            | 
0065 720-91352                 1.000  EACH|    2690.00000       2690.00|    1500.00000       1500.00| 
  CATCH BASIN, F7                         |                            |                            | 
0066 801-04308                 2.000  EACH|     195.00000        390.00|     190.00000        380.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0067 801-06625                40.000  EACH|      55.00000       2200.00|      47.00000       1880.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0068 801-06640                 4.000  EACH|     105.00000        420.00|      99.00000        396.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0069 801-06645                 2.000  EACH|      21.00000         42.00|      20.00000         40.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0070 801-06775                        LUMP|    5800.00000       5800.00|    1000.00000       1000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0071 801-07119                28.800  m   |      19.60000        564.48|      18.50000        532.80| 
  BARRICADE, III-B                        |                            |                            | 
0072 808-06712               650.000  m   |       0.10000         65.00|       0.05000         32.50| 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0073 808-06713              1300.000  m   |       0.60000        780.00|       0.58000        754.00| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
     SECTION TOTALS                       |             $    589,706.40|             $    591,987.95| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    589,706.40|             $    591,987.95| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 474 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   753,964.26                                                  ROUTE : SR 162 
     CALL ORDER   : 474                     CONTRACT ID : B -26333-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :  110  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4519006 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $    586,628.62     100.0000% 
   2   35-1878024     RAGLE, INC.                                                            $    669,009.94     114.0431% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    755,761.00     128.8312% 
   4   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    760,841.00     129.6972% 
   5   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    823,789.56     140.4277% 
==================================================================================================================================== 
                                          |(1) 35-0626844              |(2) 35-1878024              |(3) 35-2040801     
                                          |RUDOLPH, J.H. & CO          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|   10000.00000      10000.00|    2000.00000       2000.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                12.000  MOS |    1400.00000      16800.00|     800.00000       9600.00|    1200.00000       14400.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   29000.00000      29000.00|   33450.00000      33450.00|   37000.00000       37000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    5800.00000       5800.00|    2000.00000       2000.00|    3000.00000        3000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               227.100  m2  |      15.00000       3406.50|      18.00000       4087.80|      20.00000        4542.00 
  PAVEMENT, REMOVE                        |                            |                            | 
0006 202-02241               123.300  m   |       3.00000        369.90|       8.00000        986.40|      18.00000        2219.40 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02272                18.400  m   |      11.70000        215.28|       8.00000        147.20|      29.00000         533.60 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0008 202-51328                        LUMP|   45000.00000      45000.00|  107800.00000     107800.00|  107000.00000      107000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0009 202-60820               674.000  m2  |       3.75000       2527.50|       5.00000       3370.00|       5.50000        3707.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0010 205-06937               250.000  m   |       6.00000       1500.00|       3.00000        750.00|       5.40000        1350.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0011 206-51230               203.000  m3  |      75.00000      15225.00|      75.00000      15225.00|      60.00000       12180.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0012 211-07454               123.000  m3  |      30.00000       3690.00|      40.00000       4920.00|      50.00000        6150.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0013 301-07448               602.000  Mg  |      14.65000       8819.30|      18.00000      10836.00|      27.00000       16254.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   753,964.26                                                  ROUTE : SR 162 
     CALL ORDER   : 474                     CONTRACT ID : B -26333-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0626844              |(2) 35-1878024              |(3) 35-2040801     
                                          |RUDOLPH, J.H. & CO          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 303-07449               175.000  Mg  |      15.00000       2625.00|      18.00000       3150.00|      30.00000        5250.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0015 406-05521              3900.000  m2  |       0.25000        975.00|       0.25000        975.00|       0.10000         390.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0016 601-01128                 4.000  EACH|     960.00000       3840.00|    1000.00000       4000.00|    1185.00000        4740.00 
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            | 
0017 601-01701                 1.000  EACH|    1730.00000       1730.00|    1795.00000       1795.00|    1525.00000        1525.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 2                               |                            |                            | 
0018 601-01848                 1.000  EACH|    1730.00000       1730.00|    1795.00000       1795.00|    1650.00000        1650.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 5                               |                            |                            | 
0019 601-02103                34.300  m   |      66.00000       2263.80|      68.00000       2332.40|      41.00000        1406.30 
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            | 
  SPACING                                 |                            |                            | 
0020 601-07024                 2.000  EACH|    3650.00000       7300.00|    3800.00000       7600.00|    7000.00000       14000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0021 601-07024                 1.000  EACH|    2900.00000       2900.00|    3000.00000       3000.00|     500.00000         500.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3 ,   |                            |                            | 
  SPARE PARTS PACKAGE                     |                            |                            | 
0022 601-94689                 2.000  EACH|    2300.00000       4600.00|    2395.00000       4790.00|    2030.00000        4060.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0023 601-99105                24.800  m   |      50.00000       1240.00|      52.00000       1289.60|      33.00000         818.40 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0024 602-06639               119.000  m   |     150.00000      17850.00|     110.00000      13090.00|     125.00000       14875.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0025 602-06729                14.000  EACH|       9.00000        126.00|       7.00000         98.00|       7.00000          98.00 
  BARRIER DELINEATOR                      |                            |                            | 
0026 610-06259               287.700  m2  |      51.00000      14672.70|      55.00000      15823.50|      75.00000       21577.50 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0027 610-07487               855.000  Mg  |      57.40000      49077.00|      65.00000      55575.00|      60.00000       51300.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0028 616-02320                65.000  m2  |       3.35000        217.75|       2.50000        162.50|       6.00000         390.00 
  GEOTEXTILES                             |                            |                            | 
0029 616-06405               274.000  Mg  |      24.00000       6576.00|      20.00000       5480.00|      24.00000        6576.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0030 621-01004                 1.000  EACH|    1200.00000       1200.00|     200.00000        200.00|    1150.00000        1150.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0031 621-06559              1000.000  m2  |       1.15000       1150.00|       0.60000        600.00|       1.20000        1200.00 
  MULCHED SEEDING, R                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   753,964.26                                                  ROUTE : SR 162 
     CALL ORDER   : 474                     CONTRACT ID : B -26333-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0626844              |(2) 35-1878024              |(3) 35-2040801     
                                          |RUDOLPH, J.H. & CO          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0032 702-51005               117.700  m3  |     625.00000      73562.50|     750.00000      88275.00|     800.00000       94160.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0033 702-51015                17.100  m3  |     350.00000       5985.00|     750.00000      12825.00|     600.00000       10260.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0034 702-51863                72.000  EACH|      11.00000        792.00|       9.00000        648.00|      20.00000        1440.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0035 703-01540               159.000  EACH|      13.00000       2067.00|       9.00000       1431.00|      20.00000        3180.00 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0036 703-51030             34401.000  kg  |       1.05000      36121.05|       1.30000      44721.30|       1.20000       41281.20 
  REINFORCING STEEL                       |                            |                            | 
0037 703-51032             20895.000  kg  |       1.15000      24029.25|       1.40000      29253.00|       1.40000       29253.00 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0038 703-97936               143.000  EACH|      11.25000       1608.75|      10.00000       1430.00|      15.00000        2145.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0039 704-05892               295.800  m3  |     450.00000     133110.00|     450.00000     133110.00|     525.00000      155295.00 
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            | 
0040 706-05733                 2.000  EACH|    1000.00000       2000.00|     900.00000       1800.00|    1400.00000        2800.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            | 
0041 706-51020                16.400  m3  |     410.00000       6724.00|     395.00000       6478.00|     700.00000       11480.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0042 709-51821                        LUMP|    4555.00000       4555.00|    4521.74000       4521.74|    4750.00000        4750.00 
  SURFACE SEAL                            |                            |                            | 
0043 711-05778                        LUMP|    1800.00000       1800.00|    3000.00000       3000.00|   20000.00000       20000.00 
  JACKING AND SUPPORTING BENT CAPS        |                            |                            | 
0044 715-05756                 3.000  m   |      90.00000        270.00|     100.00000        300.00|     200.00000         600.00 
  PIPE EXTENSION, CIRCULAR, 300 mm METAL  |                            |                            | 
0045 715-46000                 1.000  EACH|     225.00000        225.00|     150.00000        150.00|     350.00000         350.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0046 729-51875                 2.000  m2  |     330.00000        660.00|     190.00000        380.00|     500.00000        1000.00 
  CONCRETE, A, PATCHING                   |                            |                            | 
0047 801-06207              1594.000  m   |       2.90000       4622.60|       3.00000       4782.00|       3.00000        4782.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0048 801-06640                22.000  EACH|     100.00000       2200.00|     100.00000       2200.00|      90.00000        1980.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0049 801-06645                 2.000  EACH|      55.00000        110.00|      50.00000        100.00|      30.00000          60.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0050 801-06710               180.000  DAY |      16.00000       2880.00|      16.00000       2880.00|      12.00000        2160.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0051 801-06775                        LUMP|   16000.00000      16000.00|    9000.00000       9000.00|   20000.00000       20000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   753,964.26                                                  ROUTE : SR 162 
     CALL ORDER   : 474                     CONTRACT ID : B -26333-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0626844              |(2) 35-1878024              |(3) 35-2040801     
                                          |RUDOLPH, J.H. & CO          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0052 808-06712                47.000  m   |       0.90000         42.30|       0.94000         44.18|       1.10000          51.70 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0053 808-06713               500.000  m   |       0.90000        450.00|       0.94000        470.00|       1.10000         550.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0054 808-06714               228.000  m   |       0.90000        205.20|       0.94000        214.32|       1.10000         250.80 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0055 808-06716               774.000  m   |       2.00000       1548.00|       2.00000       1548.00|       1.65000        1277.10 
  LINE, REMOVE                            |                            |                            | 
0056 808-75996                28.000  EACH|      12.60000        352.80|       5.00000        140.00|      25.00000         700.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0057 808-75998                28.000  EACH|      81.48000       2281.44|      85.00000       2380.00|      39.75000        1113.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    586,628.62|             $    669,009.94|                $    755,761.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    586,628.62|             $    669,009.94|                $    755,761.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   753,964.26                                                  ROUTE : SR 162 
     CALL ORDER   : 474                     CONTRACT ID : B -26333-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1364963              |(5) 35-1009310              |                 
                                          |ERBER & MILLIGAN CONSTR. CO.|DEIG BROTHERS LUMBER & CONST|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    5000.00000       5000.00|   18000.00000      18000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                12.000  MOS |    1200.00000      14400.00|    2060.00000      24720.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   38000.00000      38000.00|   40000.00000      40000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    2500.00000       2500.00|    7500.00000       7500.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               227.100  m2  |      20.00000       4542.00|      16.00000       3633.60| 
  PAVEMENT, REMOVE                        |                            |                            | 
0006 202-02241               123.300  m   |      20.00000       2466.00|       3.00000        369.90| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02272                18.400  m   |      20.00000        368.00|      24.00000        441.60| 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0008 202-51328                        LUMP|  135000.00000     135000.00|   80000.00000      80000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0009 202-60820               674.000  m2  |       5.50000       3707.00|       4.60000       3100.40| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0010 205-06937               250.000  m   |       6.50000       1625.00|       6.50000       1625.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0011 206-51230               203.000  m3  |      85.00000      17255.00|      34.00000       6902.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0012 211-07454               123.000  m3  |      32.00000       3936.00|      27.00000       3321.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0013 301-07448               602.000  Mg  |      22.00000      13244.00|      23.60000      14207.20| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0014 303-07449               175.000  Mg  |      22.00000       3850.00|      26.60000       4655.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0015 406-05521              3900.000  m2  |       0.25000        975.00|       0.30000       1170.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0016 601-01128                 4.000  EACH|    1300.00000       5200.00|    1080.00000       4320.00| 
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            | 
0017 601-01701                 1.000  EACH|    1600.00000       1600.00|    1870.00000       1870.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 2                               |                            |                            | 
0018 601-01848                 1.000  EACH|    1700.00000       1700.00|    1870.00000       1870.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 5                               |                            |                            | 
0019 601-02103                34.300  m   |      45.00000       1543.50|      71.00000       2435.30| 
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            | 
  SPACING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   753,964.26                                                  ROUTE : SR 162 
     CALL ORDER   : 474                     CONTRACT ID : B -26333-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1364963              |(5) 35-1009310              |                 
                                          |ERBER & MILLIGAN CONSTR. CO.|DEIG BROTHERS LUMBER & CONST|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 601-07024                 2.000  EACH|    5500.00000      11000.00|    4030.00000       8060.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0021 601-07024                 1.000  EACH|     500.00000        500.00|    3250.00000       3250.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3 ,   |                            |                            | 
  SPARE PARTS PACKAGE                     |                            |                            | 
0022 601-94689                 2.000  EACH|    2250.00000       4500.00|    2480.00000       4960.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0023 601-99105                24.800  m   |      37.00000        917.60|      55.00000       1364.00| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0024 602-06639               119.000  m   |      55.00000       6545.00|     110.00000      13090.00| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0025 602-06729                14.000  EACH|       8.00000        112.00|      11.00000        154.00| 
  BARRIER DELINEATOR                      |                            |                            | 
0026 610-06259               287.700  m2  |      60.00000      17262.00|      73.00000      21002.10| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0027 610-07487               855.000  Mg  |      69.50000      59422.50|      63.40000      54207.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0028 616-02320                65.000  m2  |       5.00000        325.00|       2.80000        182.00| 
  GEOTEXTILES                             |                            |                            | 
0029 616-06405               274.000  Mg  |      24.00000       6576.00|      26.90000       7370.60| 
  RIPRAP, REVETMENT                       |                            |                            | 
0030 621-01004                 1.000  EACH|     500.00000        500.00|     700.00000        700.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0031 621-06559              1000.000  m2  |       1.50000       1500.00|       2.20000       2200.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0032 702-51005               117.700  m3  |     635.00000      74739.50|     712.00000      83802.40| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0033 702-51015                17.100  m3  |     500.00000       8550.00|     756.00000      12927.60| 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0034 702-51863                72.000  EACH|      20.00000       1440.00|      14.00000       1008.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0035 703-01540               159.000  EACH|       8.75000       1391.25|      18.00000       2862.00| 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0036 703-51030             34401.000  kg  |       1.40000      48161.40|       1.56000      53665.56| 
  REINFORCING STEEL                       |                            |                            | 
0037 703-51032             20895.000  kg  |       1.50000      31342.50|       1.74000      36357.30| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0038 703-97936               143.000  EACH|       8.75000       1251.25|      15.80000       2259.40| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   753,964.26                                                  ROUTE : SR 162 
     CALL ORDER   : 474                     CONTRACT ID : B -26333-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1364963              |(5) 35-1009310              |                 
                                          |ERBER & MILLIGAN CONSTR. CO.|DEIG BROTHERS LUMBER & CONST|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0039 704-05892               295.800  m3  |     595.00000     176001.00|     687.00000     203214.60| 
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            | 
0040 706-05733                 2.000  EACH|    1200.00000       2400.00|    1260.00000       2520.00| 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            | 
0041 706-51020                16.400  m3  |     500.00000       8200.00|     475.00000       7790.00| 
  CONCRETE, C, RAILING                    |                            |                            | 
0042 709-51821                        LUMP|    5200.00000       5200.00|    5500.00000       5500.00| 
  SURFACE SEAL                            |                            |                            | 
0043 711-05778                        LUMP|    7500.00000       7500.00|   30000.00000      30000.00| 
  JACKING AND SUPPORTING BENT CAPS        |                            |                            | 
0044 715-05756                 3.000  m   |      57.50000        172.50|     216.00000        648.00| 
  PIPE EXTENSION, CIRCULAR, 300 mm METAL  |                            |                            | 
0045 715-46000                 1.000  EACH|     250.00000        250.00|     345.00000        345.00| 
  PIPE END SECTION, 300 mm                |                            |                            | 
0046 729-51875                 2.000  m2  |     550.00000       1100.00|     245.00000        490.00| 
  CONCRETE, A, PATCHING                   |                            |                            | 
0047 801-06207              1594.000  m   |       3.00000       4782.00|       3.00000       4782.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0048 801-06640                22.000  EACH|     160.00000       3520.00|     107.00000       2354.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0049 801-06645                 2.000  EACH|      50.00000        100.00|      54.00000        108.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0050 801-06710               180.000  DAY |      15.00000       2700.00|      18.00000       3240.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0051 801-06775                        LUMP|   10000.00000      10000.00|   28000.00000      28000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0052 808-06712                47.000  m   |       3.00000        141.00|       1.00000         47.00| 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0053 808-06713               500.000  m   |       1.50000        750.00|       1.00000        500.00| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0054 808-06714               228.000  m   |       1.50000        342.00|       1.00000        228.00| 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0055 808-06716               774.000  m   |       2.50000       1935.00|       2.00000       1548.00| 
  LINE, REMOVE                            |                            |                            | 
0056 808-75996                28.000  EACH|      15.00000        420.00|      14.00000        392.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0057 808-75998                28.000  EACH|      85.00000       2380.00|      90.00000       2520.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    760,841.00|             $    823,789.56| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    760,841.00|             $    823,789.56| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 10/17/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4364006 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,187,309.24     100.0000% 
   2   35-1523985     WIRTZ & YATES, INC.                                                    $  1,371,944.73     115.5507% 
   3   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  1,462,752.87     123.1989% 
   4   35-1339168     LAPORTE CONSTRUCTION CO                                                $  1,514,152.09     127.5280% 
   5   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  1,626,072.22     136.9543% 
   6   35-1068009     DYER CONSTRUCTION CO                                                   $  1,763,547.68     148.5331% 
   7   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                       $  1,950,789.68     164.3034% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1523985              |(3) 35-1035114     
                                          |RIETH RILEY CONSTRUCTION    |WIRTZ & YATES, INC.         |SUPERIOR CONSTRUCTION CO     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   15000.00000      15000.00|   24000.00000      24000.00|   25000.00000       25000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    2000.00000      18000.00|    2400.00000      21600.00|    1800.00000       16200.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   60000.00000      60000.00|   62000.00000      62000.00|   29000.00000       29000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   12000.00000      12000.00|   10000.00000      10000.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02189                 2.000  EACH|      25.00000         50.00|     100.00000        200.00|     100.00000         200.00 
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                            |                            | 
  AND RESET                               |                            |                            | 
0006 202-02286                 1.000  EACH|   69993.36000      69993.36|   65000.00000      65000.00|  150000.00000      150000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 203-02000              6437.000  m3  |       7.00000      45059.00|       9.00000      57933.00|      14.00000       90118.00 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-02070              5249.000  m3  |      12.00000      62988.00|      13.08000      68656.92|       7.00000       36743.00 
  BORROW                                  |                            |                            | 
0009 203-02100               924.000  m3  |      10.00000       9240.00|      10.46000       9665.04|       7.70000        7114.80 
  EXCAVATION, PEAT                        |                            |                            | 
0010 203-51223              6957.000  m3  |      10.00000      69570.00|       7.85000      54612.45|       8.40000       58438.80 
  EXCAVATION, WATERWAY                    |                            |                            | 
0011 204-02290                 1.000  EACH|     500.00000        500.00|    1500.00000       1500.00|     500.00000         500.00 
  SETTLEMENT PLATE                        |                            |                            | 
0012 205-03371               500.000  m3  |       9.00000       4500.00|       7.85000       3925.00|      10.00000        5000.00 
  SEDIMENT REMOVE                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1523985              |(3) 35-1035114     
                                          |RIETH RILEY CONSTRUCTION    |WIRTZ & YATES, INC.         |SUPERIOR CONSTRUCTION CO     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 205-06932                59.000  m   |      30.00000       1770.00|      33.00000       1947.00|      29.40000        1734.60 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0014 205-06935                 1.000  EACH|    3500.00000       3500.00|    1200.00000       1200.00|    3700.00000        3700.00 
  TEMPORARY SEDIMENT BASIN                |                            |                            | 
0015 205-06936               237.300  Mg  |      40.00000       9492.00|      33.00000       7830.90|      24.50000        5813.85 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0016 205-06937              1507.000  m   |       4.65000       7007.55|       5.21000       7851.47|       4.65000        7007.55 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 206-51220                30.000  m3  |      30.00000        900.00|     130.00000       3900.00|     135.40000        4062.00 
  EXCAVATION, WET                         |                            |                            | 
0018 207-07500              2402.000  m2  |       3.25000       7806.50|       3.55000       8527.10|      12.80000       30745.60 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0019 207-07503              4045.000  m2  |       0.75000       3033.75|       3.59000      14521.55|       1.00000        4045.00 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0020 211-07454               108.000  m3  |      25.00000       2700.00|      28.72000       3101.76|      15.00000        1620.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0021 213-52830                 5.200  m3  |     150.00000        780.00|     196.15000       1019.98|     123.00000         639.60 
  FLOWABLE MORTAR                         |                            |                            | 
0022 301-07448              3182.000  Mg  |      14.00000      44548.00|      15.00000      47730.00|      16.40000       52184.80 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0023 303-01180               591.000  Mg  |      21.00000      12411.00|      15.00000       8865.00|      17.30000       10224.30 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0024 402-07432               315.000  Mg  |      60.00000      18900.00|      80.00000      25200.00|      70.00000       22050.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0025 402-07433               191.000  Mg  |      61.00000      11651.00|      80.00000      15280.00|      70.00000       13370.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0026 402-07435               529.000  Mg  |      46.00000      24334.00|      61.60000      32586.40|      55.00000       29095.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0027 402-07438               321.000  Mg  |      45.00000      14445.00|      61.60000      19773.60|      55.00000       17655.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0028 402-07441              1040.000  Mg  |      37.00000      38480.00|      53.76000      55910.40|      48.00000       49920.00 
  HMA BASE, TYPE B                        |                            |                            | 
0029 404-05511               119.000  m2  |       9.25000       1100.75|      20.16000       2399.04|      18.00000        2142.00 
  SEAL COAT, 2                            |                            |                            | 
0030 405-05517                11.200  Mg  |     442.00000       4950.40|     412.50000       4620.00|     375.00000        4200.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0031 406-05520                 3.100  Mg  |     750.00000       2325.00|     550.00000       1705.00|     500.00000        1550.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0032 601-01128                 4.000  EACH|    1100.00000       4400.00|    1232.00000       4928.00|    1100.00000        4400.00 
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            | 
0033 601-01625                 1.000  EACH|    1400.00000       1400.00|    1550.00000       1550.00|    1400.00000        1400.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1                               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1523985              |(3) 35-1035114     
                                          |RIETH RILEY CONSTRUCTION    |WIRTZ & YATES, INC.         |SUPERIOR CONSTRUCTION CO     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 601-01626                 1.000  EACH|    1400.00000       1400.00|    1550.00000       1550.00|    1400.00000        1400.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0035 601-02206               121.920  m   |      29.00000       3535.68|      32.00000       3901.44|      29.00000        3535.68 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            | 
  SPACING                                 |                            |                            | 
0036 601-05071                 2.000  EACH|    1600.00000       3200.00|    1760.00000       3520.00|    1600.00000        3200.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            | 
  CURVED, 7                               |                            |                            | 
0037 601-06037                 2.000  EACH|     500.00000       1000.00|     600.00000       1200.00|     500.00000        1000.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0038 601-97080                 4.000  EACH|    1900.00000       7600.00|    2090.00000       8360.00|    1900.00000        7600.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
0039 601-99105                32.410  m   |      39.00000       1263.99|      42.90000       1390.39|      39.00000        1263.99 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0040 602-06729                 7.000  EACH|       4.00000         28.00|      20.00000        140.00|      10.00000          70.00 
  BARRIER DELINEATOR                      |                            |                            | 
0041 610-06259               205.500  m2  |      50.00000      10275.00|      60.00000      12330.00|      69.00000       14179.50 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0042 610-07486              1262.000  Mg  |      46.00000      58052.00|      56.00000      70672.00|      50.00000       63100.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0043 611-06497                 1.000  EACH|     150.00000        150.00|     200.00000        200.00|     150.00000         150.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0044 615-06490                30.000  EACH|     120.00000       3600.00|     150.00000       4500.00|     120.00000        3600.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0045 615-06505                12.000  EACH|     300.00000       3600.00|     500.00000       6000.00|     400.00000        4800.00 
  MONUMENT, B                             |                            |                            | 
0046 615-06510                 1.000  EACH|     300.00000        300.00|     450.00000        450.00|     300.00000         300.00 
  MONUMENT, C                             |                            |                            | 
0047 615-06527                 1.000  EACH|     300.00000        300.00|     500.00000        500.00|     300.00000         300.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0048 616-02320              5189.000  m2  |       1.75000       9080.75|       3.89000      20185.21|       1.75000        9080.75 
  GEOTEXTILES                             |                            |                            | 
0049 616-06405              4774.000  Mg  |      22.00000     105028.00|      28.00000     133672.00|      16.90000       80680.60 
  RIPRAP, REVETMENT                       |                            |                            | 
0050 616-06451               266.000  Mg  |      24.00000       6384.00|      28.00000       7448.00|      19.40000        5160.40 
  RIPRAP, UNIFORM                         |                            |                            | 
0051 621-01004                 3.000  EACH|     775.00000       2325.00|     852.00000       2556.00|     775.00000        2325.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 480 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1523985              |(3) 35-1035114     
                                          |RIETH RILEY CONSTRUCTION    |WIRTZ & YATES, INC.         |SUPERIOR CONSTRUCTION CO     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0052 621-02770               420.000  m2  |       2.12000        890.40|       2.50000       1050.00|       2.12000         890.40 
  EROSION CONTROL BLANKET                 |                            |                            | 
0053 621-06545                 3.150  Mg  |     586.00000       1845.90|     700.00000       2205.00|     586.00000        1845.90 
  FERTILIZER                              |                            |                            | 
0054 621-06548                31.000  kg  |      55.00000       1705.00|      75.00000       2325.00|      55.00000        1705.00 
  SEED MIXTURE, CV                        |                            |                            | 
0055 621-06553               532.000  kg  |       6.17000       3282.44|       6.79000       3612.28|       6.17000        3282.44 
  SEED MIXTURE, R                         |                            |                            | 
0056 621-06557               252.000  kg  |       4.98000       1254.96|       5.50000       1386.00|       4.98000        1254.96 
  SEED MIXTURE, T                         |                            |                            | 
0057 621-06565                25.000  Mg  |     448.00000      11200.00|     600.00000      15000.00|     448.00000       11200.00 
  MULCHING MATERIAL                       |                            |                            | 
0058 621-06567                26.100  kL  |       0.55000         14.36|       0.70000         18.27|       0.55000          14.36 
  WATER                                   |                            |                            | 
0059 621-06574               603.000  m2  |       4.50000       2713.50|       6.50000       3919.50|       4.50000        2713.50 
  SODDING                                 |                            |                            | 
0060 621-06575               844.000  m2  |       4.50000       3798.00|       6.50000       5486.00|       4.50000        3798.00 
  SODDING, NURSERY                        |                            |                            | 
0061 701-51195               170.400  m   |     130.00000      22152.00|     106.81000      18200.42|      90.00000       15336.00 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0062 701-91792                20.000  EACH|      95.00000       1900.00|      80.00000       1600.00|      90.00000        1800.00 
  PILE TIP, STEEL H                       |                            |                            | 
0063 701-97874                46.800  m   |     550.00000      25740.00|     300.00000      14040.00|     290.00000       13572.00 
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            | 
  ENCASED, HP 310 X 79                    |                            |                            | 
0064 703-51030             13772.000  kg  |       1.25000      17215.00|       1.35000      18592.20|       1.49000       20520.28 
  REINFORCING STEEL                       |                            |                            | 
0065 703-51032             11551.000  kg  |       1.35000      15593.85|       1.51000      17442.01|       1.65000       19059.15 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0067 706-05733                 4.000  EACH|    1500.00000       6000.00|    1400.00000       5600.00|    1600.00000        6400.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            | 
0068 706-51020                10.700  m3  |     600.00000       6420.00|     850.00000       9095.00|     550.00000        5885.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0069 709-51821                        LUMP|    3150.00000       3150.00|    3500.00000       3500.00|    2850.00000        2850.00 
  SURFACE SEAL                            |                            |                            | 
0070 713-51335                        LUMP|   90000.00000      90000.00|  160000.00000     160000.00|  224000.00000      224000.00 
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            | 
0071 715-02628                 2.000  EACH|     400.00000        800.00|     224.00000        448.00|     411.00000         822.00 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            | 
0072 715-02629                 3.000  EACH|     475.00000       1425.00|      35.00000        105.00|     628.00000        1884.00 
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1523985              |(3) 35-1035114     
                                          |RIETH RILEY CONSTRUCTION    |WIRTZ & YATES, INC.         |SUPERIOR CONSTRUCTION CO     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0073 715-02630                 1.000  EACH|     650.00000        650.00|     500.00000        500.00|     865.00000         865.00 
  SAFETY METAL END SECTION, 6:1, 600 mm   |                            |                            | 
0074 715-02630                 1.000  EACH|     650.00000        650.00|     500.00000        500.00|     981.00000         981.00 
  SAFETY METAL END SECTION, 6:1, 600 mm   |                            |                            | 
  TEMPORARY                               |                            |                            | 
0075 715-03475                 1.000  EACH|     375.00000        375.00|     200.00000        200.00|     381.00000         381.00 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            | 
0076 715-05119                31.000  m   |      75.00000       2325.00|      40.00000       1240.00|      65.00000        2015.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0077 715-05121                58.000  m   |      80.00000       4640.00|      50.00000       2900.00|      80.00000        4640.00 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            | 
0078 715-05125                20.500  m   |     125.00000       2562.50|      70.00000       1435.00|     140.00000        2870.00 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            | 
0079 715-05169                51.000  m   |      75.00000       3825.00|      40.00000       2040.00|      67.00000        3417.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0080 715-05171                30.000  m   |      25.00000        750.00|      45.00000       1350.00|      80.00000        2400.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0081 715-05173                51.500  m   |     115.00000       5922.50|      60.00000       3090.00|     109.00000        5613.50 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0082 715-05173                25.000  m   |     115.00000       2875.00|      65.00000       1625.00|     109.00000        2725.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm TEMPORARY|                            |                            | 
0083 715-05595                18.000  m   |      80.00000       1440.00|      40.00000        720.00|      97.00000        1746.00 
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            | 
  TEMPORARY                               |                            |                            | 
0084 715-46005                 5.000  EACH|     345.00000       1725.00|     120.00000        600.00|     355.00000        1775.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0085 715-46005                 1.000  EACH|     345.00000        345.00|     125.00000        125.00|     440.00000         440.00 
  PIPE END SECTION, 375 mm TEMPORARY      |                            |                            | 
0086 715-46020                 1.000  EACH|     400.00000        400.00|     200.00000        200.00|     460.00000         460.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0087 715-97689                 2.000  EACH|    3200.00000       6400.00|    3500.00000       7000.00|    3450.00000        6900.00 
  GRATED BOX END SECTION, I, 3:1, 750 mm  |                            |                            | 
0088 720-04682                 1.000  EACH|    2300.00000       2300.00|    1000.00000       1000.00|    6600.00000        6600.00 
  INLET MODIFIED                          |                            |                            | 
0089 721-43000                 1.000  EACH|     775.00000        775.00|     700.00000        700.00|    1135.00000        1135.00 
  AUTOMATIC DRAINAGE GATE, 300 mm         |                            |                            | 
0090 721-43005                 2.000  EACH|     900.00000       1800.00|     800.00000       1600.00|     870.00000        1740.00 
  AUTOMATIC DRAINAGE GATE, 375 mm         |                            |                            | 
0091 721-43010                 1.000  EACH|     900.00000        900.00|    1000.00000       1000.00|    1012.00000        1012.00 
  AUTOMATIC DRAINAGE GATE, 450 mm         |                            |                            | 
0092 721-43020                 3.000  EACH|    1100.00000       3300.00|    2200.00000       6600.00|    1505.00000        4515.00 
  AUTOMATIC DRAINAGE GATE, 600 mm         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 480 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1523985              |(3) 35-1035114     
                                          |RIETH RILEY CONSTRUCTION    |WIRTZ & YATES, INC.         |SUPERIOR CONSTRUCTION CO     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0093 721-43020                 1.000  EACH|    1100.00000       1100.00|    2200.00000       2200.00|    1885.00000        1885.00 
  AUTOMATIC DRAINAGE GATE, 600 mm         |                            |                            | 
  TEMPORARY                               |                            |                            | 
0094 801-04308                 6.000  EACH|     125.00000        750.00|     350.00000       2100.00|     185.00000        1110.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0095 801-06203              1379.000  m   |       0.70000        965.30|       0.58000        799.82|       0.85000        1172.15 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0096 801-06207               415.000  m   |       2.60000       1079.00|       2.93000       1215.95|       3.60000        1494.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0097 801-06640                33.000  EACH|      75.00000       2475.00|     200.00000       6600.00|      70.00000        2310.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0098 801-06645                10.000  EACH|      26.00000        260.00|      50.00000        500.00|      55.00000         550.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0099 801-06775                        LUMP|    5000.00000       5000.00|   13000.00000      13000.00|   18111.00000       18111.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0100 801-07118                57.600  m   |      16.00000        921.60|      50.00000       2880.00|      28.00000        1612.80 
  BARRICADE, III-A                        |                            |                            | 
0101 801-07119                14.400  m   |      22.00000        316.80|      70.00000       1008.00|      32.00000         460.80 
  BARRICADE, III-B                        |                            |                            | 
0102 802-05701                15.200  m   |      28.00000        425.60|     200.00000       3040.00|      28.00000         425.60 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0103 802-76025                 1.120  m2  |     140.00000        156.80|     120.00000        134.40|     190.00000         212.80 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0104 802-76035                 1.800  m2  |     150.00000        270.00|     120.00000        216.00|     240.00000         432.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0105 808-06703               524.000  m   |       1.60000        838.40|       1.50000        786.00|       1.65000         864.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0106 808-06713              1130.000  m   |       1.20000       1356.00|       0.69000        779.70|       0.63000         711.90 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0107 808-06714              1122.000  m   |       1.20000       1346.40|       0.69000        774.18|       0.63000         706.86 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0108 808-06716               318.000  m   |       1.50000        477.00|       1.32000        419.76|       1.30000         413.40 
  LINE, REMOVE                            |                            |                            | 
0109 808-75051                82.000  m   |       5.00000        410.00|       3.50000        287.00|       3.95000         323.90 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0110 808-75063                19.000  m   |       5.00000         95.00|       3.50000         66.50|       3.95000          75.05 
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            | 
   100 mm                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1523985              |(3) 35-1035114     
                                          |RIETH RILEY CONSTRUCTION    |WIRTZ & YATES, INC.         |SUPERIOR CONSTRUCTION CO     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0111 808-75240                57.000  m   |       1.60000         91.20|       3.57000        203.49|       1.65000          94.05 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0112 808-75297                21.000  m   |      10.00000        210.00|      38.10000        800.10|      11.15000         234.15 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0113 622-52436                 4.000  EACH|      25.00000        100.00|      30.00000        120.00|      25.00000         100.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0114 622-91786               350.000  EACH|       9.12000       3192.00|      11.00000       3850.00|       9.12000        3192.00 
  SEEDLING                                |                            |                            | 
0115 704-05892               160.700  m3  |     650.00000     104455.00|     522.71000      83999.50|     825.00000      132577.50 
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            | 
     SECTION TOTALS                       |             $  1,187,309.24|             $  1,371,944.73|                $  1,462,752.87 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,187,309.24|             $  1,371,944.73|                $  1,462,752.87 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1339168              |(5) 35-1582109              |(6) 35-1068009     
                                          |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION|DYER CONSTRUCTION CO         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   18500.00000      18500.00|   30000.00000      30000.00|   15575.00000       15575.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    2133.79000      19204.11|    2472.18000      22249.62|    1500.00000       13500.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   80503.63000      80503.63|   75000.00000      75000.00|   82000.00000       82000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   14833.11000      14833.11|    4000.00000       4000.00|   19835.00000       19835.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02189                 2.000  EACH|      63.00000        126.00|     100.00000        200.00|     200.00000         400.00 
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                            |                            | 
  AND RESET                               |                            |                            | 
0006 202-02286                 1.000  EACH|   65049.97000      65049.97|   50000.00000      50000.00|   33175.00000       33175.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 203-02000              6437.000  m3  |      15.12000      97327.44|      13.00000      83681.00|       8.36000       53813.32 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-02070              5249.000  m3  |      22.42000     117682.58|      19.00000      99731.00|      20.85000      109441.65 
  BORROW                                  |                            |                            | 
0009 203-02100               924.000  m3  |      19.21000      17750.04|      15.00000      13860.00|      12.19000       11263.56 
  EXCAVATION, PEAT                        |                            |                            | 
0010 203-51223              6957.000  m3  |      17.20000     119660.40|      23.00000     160011.00|      13.21000       91901.97 
  EXCAVATION, WATERWAY                    |                            |                            | 
0011 204-02290                 1.000  EACH|    2205.20000       2205.20|    1000.00000       1000.00|    1235.00000        1235.00 
  SETTLEMENT PLATE                        |                            |                            | 
0012 205-03371               500.000  m3  |      11.32000       5660.00|      25.00000      12500.00|       8.46000        4230.00 
  SEDIMENT REMOVE                         |                            |                            | 
0013 205-06932                59.000  m   |      29.40000       1734.60|      29.40000       1734.60|      31.62000        1865.58 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0014 205-06935                 1.000  EACH|    7626.87000       7626.87|    1700.00000       1700.00|    2235.00000        2235.00 
  TEMPORARY SEDIMENT BASIN                |                            |                            | 
0015 205-06936               237.300  Mg  |      36.68000       8704.16|      34.00000       8068.20|      24.05000        5707.07 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0016 205-06937              1507.000  m   |       4.65000       7007.55|       4.65000       7007.55|       6.60000        9946.20 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 206-51220                30.000  m3  |      19.30000        579.00|      24.00000        720.00|     134.60000        4038.00 
  EXCAVATION, WET                         |                            |                            | 
0018 207-07500              2402.000  m2  |       4.99000      11985.98|       6.00000      14412.00|       4.39000       10544.78 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0019 207-07503              4045.000  m2  |       4.44000      17959.80|       1.00000       4045.00|       5.21000       21074.45 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1339168              |(5) 35-1582109              |(6) 35-1068009     
                                          |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION|DYER CONSTRUCTION CO         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 211-07454               108.000  m3  |      42.49000       4588.92|      30.00000       3240.00|      37.52000        4052.16 
  STRUCTURE BACKFILL                      |                            |                            | 
0021 213-52830                 5.200  m3  |     311.83000       1621.52|     100.00000        520.00|     128.93000         670.44 
  FLOWABLE MORTAR                         |                            |                            | 
0022 301-07448              3182.000  Mg  |      16.69000      53107.58|      18.00000      57276.00|      11.88000       37802.16 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0023 303-01180               591.000  Mg  |      26.51000      15667.41|      20.00000      11820.00|      13.50000        7978.50 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0024 402-07432               315.000  Mg  |      70.00000      22050.00|      70.00000      22050.00|      75.35000       23735.25 
  HMA SURFACE, TYPE A                     |                            |                            | 
0025 402-07433               191.000  Mg  |      70.00000      13370.00|      70.00000      13370.00|      75.35000       14391.85 
  HMA SURFACE, TYPE B                     |                            |                            | 
0026 402-07435               529.000  Mg  |      55.00000      29095.00|      55.00000      29095.00|      59.20000       31316.80 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0027 402-07438               321.000  Mg  |      55.00000      17655.00|      55.00000      17655.00|      59.20000       19003.20 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0028 402-07441              1040.000  Mg  |      48.00000      49920.00|      48.00000      49920.00|      51.66000       53726.40 
  HMA BASE, TYPE B                        |                            |                            | 
0029 404-05511               119.000  m2  |      18.00000       2142.00|      18.00000       2142.00|      19.37000        2305.03 
  SEAL COAT, 2                            |                            |                            | 
0030 405-05517                11.200  Mg  |     375.00000       4200.00|     375.00000       4200.00|     403.58000        4520.10 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0031 406-05520                 3.100  Mg  |     500.00000       1550.00|     500.00000       1550.00|     538.38000        1668.98 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0032 601-01128                 4.000  EACH|    1100.00000       4400.00|    1100.00000       4400.00|    1185.00000        4740.00 
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            | 
0033 601-01625                 1.000  EACH|    1400.00000       1400.00|    1400.00000       1400.00|    1500.00000        1500.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1                               |                            |                            | 
0034 601-01626                 1.000  EACH|    1400.00000       1400.00|    1400.00000       1400.00|    1500.00000        1500.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0035 601-02206               121.920  m   |      29.00000       3535.68|      29.00000       3535.68|      31.20000        3803.90 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            | 
  SPACING                                 |                            |                            | 
0036 601-05071                 2.000  EACH|    1600.00000       3200.00|    1600.00000       3200.00|    3440.00000        6880.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            | 
  CURVED, 7                               |                            |                            | 
0037 601-06037                 2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|    1075.00000        2150.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0038 601-97080                 4.000  EACH|    1900.00000       7600.00|    1900.00000       7600.00|    8175.00000       32700.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1339168              |(5) 35-1582109              |(6) 35-1068009     
                                          |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION|DYER CONSTRUCTION CO         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0039 601-99105                32.410  m   |      39.00000       1263.99|      39.00000       1263.99|      41.95000        1359.60 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0040 602-06729                 7.000  EACH|      54.86000        384.02|       8.00000         56.00|       4.30000          30.10 
  BARRIER DELINEATOR                      |                            |                            | 
0041 610-06259               205.500  m2  |     109.40000      22481.70|      60.00000      12330.00|      64.60000       13275.30 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0042 610-07486              1262.000  Mg  |      50.00000      63100.00|      50.00000      63100.00|      53.82000       67920.84 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0043 611-06497                 1.000  EACH|     150.00000        150.00|     150.00000        150.00|     160.00000         160.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0044 615-06490                30.000  EACH|     120.00000       3600.00|     275.00000       8250.00|     129.20000        3876.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0045 615-06505                12.000  EACH|     400.00000       4800.00|     300.00000       3600.00|     430.50000        5166.00 
  MONUMENT, B                             |                            |                            | 
0046 615-06510                 1.000  EACH|     300.00000        300.00|     250.00000        250.00|     322.90000         322.90 
  MONUMENT, C                             |                            |                            | 
0047 615-06527                 1.000  EACH|     300.00000        300.00|     250.00000        250.00|     322.90000         322.90 
  MONUMENT, SECTION CORNER                |                            |                            | 
0048 616-02320              5189.000  m2  |       2.44000      12661.16|       1.50000       7783.50|       2.00000       10378.00 
  GEOTEXTILES                             |                            |                            | 
0049 616-06405              4774.000  Mg  |      23.99000     114528.26|      30.00000     143220.00|      19.50000       93093.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0050 616-06451               266.000  Mg  |      25.56000       6798.96|      30.00000       7980.00|      22.75000        6051.50 
  RIPRAP, UNIFORM                         |                            |                            | 
0051 621-01004                 3.000  EACH|     775.00000       2325.00|     775.00000       2325.00|     835.00000        2505.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0052 621-02770               420.000  m2  |       2.12000        890.40|       2.12000        890.40|       2.29000         961.80 
  EROSION CONTROL BLANKET                 |                            |                            | 
0053 621-06545                 3.150  Mg  |     586.00000       1845.90|     586.00000       1845.90|     630.15000        1984.97 
  FERTILIZER                              |                            |                            | 
0054 621-06548                31.000  kg  |      55.00000       1705.00|      55.00000       1705.00|      59.20000        1835.20 
  SEED MIXTURE, CV                        |                            |                            | 
0055 621-06553               532.000  kg  |       6.17000       3282.44|       6.17000       3282.44|       6.65000        3537.80 
  SEED MIXTURE, R                         |                            |                            | 
0056 621-06557               252.000  kg  |       4.98000       1254.96|       4.98000       1254.96|       5.36000        1350.72 
  SEED MIXTURE, T                         |                            |                            | 
0057 621-06565                25.000  Mg  |     448.00000      11200.00|     448.00000      11200.00|     480.00000       12000.00 
  MULCHING MATERIAL                       |                            |                            | 
0058 621-06567                26.100  kL  |       0.55000         14.36|       0.55000         14.36|       0.01000           0.26 
  WATER                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1339168              |(5) 35-1582109              |(6) 35-1068009     
                                          |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION|DYER CONSTRUCTION CO         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0059 621-06574               603.000  m2  |       4.50000       2713.50|       4.50000       2713.50|       4.85000        2924.55 
  SODDING                                 |                            |                            | 
0060 621-06575               844.000  m2  |       4.50000       3798.00|       4.50000       3798.00|       4.85000        4093.40 
  SODDING, NURSERY                        |                            |                            | 
0061 701-51195               170.400  m   |     122.16000      20816.06|     100.00000      17040.00|     183.00000       31183.20 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0062 701-91792                20.000  EACH|      66.37000       1327.40|      85.00000       1700.00|     108.70000        2174.00 
  PILE TIP, STEEL H                       |                            |                            | 
0063 701-97874                46.800  m   |     305.77000      14310.04|     300.00000      14040.00|    1829.75000       85632.30 
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            | 
  ENCASED, HP 310 X 79                    |                            |                            | 
0064 703-51030             13772.000  kg  |       1.31000      18041.32|       1.48000      20382.56|       1.95000       26855.40 
  REINFORCING STEEL                       |                            |                            | 
0065 703-51032             11551.000  kg  |       1.47000      16979.97|       1.87000      21600.37|       2.10000       24257.10 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0067 706-05733                 4.000  EACH|    1750.00000       7000.00|    1400.00000       5600.00|    1725.00000        6900.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            | 
0068 706-51020                10.700  m3  |     386.00000       4130.20|     600.00000       6420.00|     699.50000        7484.65 
  CONCRETE, C, RAILING                    |                            |                            | 
0069 709-51821                        LUMP|     285.00000        285.00|    3000.00000       3000.00|    7000.00000        7000.00 
  SURFACE SEAL                            |                            |                            | 
0070 713-51335                        LUMP|   91882.59000      91882.59|  230000.00000     230000.00|  355990.00000      355990.00 
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            | 
0071 715-02628                 2.000  EACH|     900.06000       1800.12|     380.00000        760.00|     368.50000         737.00 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            | 
0072 715-02629                 3.000  EACH|     979.67000       2939.01|     500.00000       1500.00|     451.00000        1353.00 
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            | 
0073 715-02630                 1.000  EACH|    1148.60000       1148.60|     700.00000        700.00|     626.00000         626.00 
  SAFETY METAL END SECTION, 6:1, 600 mm   |                            |                            | 
0074 715-02630                 1.000  EACH|    1148.60000       1148.60|     875.00000        875.00|     626.00000         626.00 
  SAFETY METAL END SECTION, 6:1, 600 mm   |                            |                            | 
  TEMPORARY                               |                            |                            | 
0075 715-03475                 1.000  EACH|     880.68000        880.68|     385.00000        385.00|     350.00000         350.00 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            | 
0076 715-05119                31.000  m   |      85.59000       2653.29|      98.00000       3038.00|      62.91000        1950.21 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0077 715-05121                58.000  m   |     109.76000       6366.08|     101.00000       5858.00|      70.70000        4100.60 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            | 
0078 715-05125                20.500  m   |     124.71000       2556.56|     140.00000       2870.00|      91.22000        1870.01 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            | 
0079 715-05169                51.000  m   |     105.04000       5357.04|      90.00000       4590.00|      67.45000        3439.95 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1339168              |(5) 35-1582109              |(6) 35-1068009     
                                          |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION|DYER CONSTRUCTION CO         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0080 715-05171                30.000  m   |     109.76000       3292.80|     102.00000       3060.00|      76.00000        2280.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0081 715-05173                51.500  m   |      91.10000       4691.65|     120.00000       6180.00|      80.60000        4150.90 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0082 715-05173                25.000  m   |     166.35000       4158.75|     150.00000       3750.00|      80.28000        2007.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm TEMPORARY|                            |                            | 
0083 715-05595                18.000  m   |     106.42000       1915.56|     130.00000       2340.00|     106.00000        1908.00 
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            | 
  TEMPORARY                               |                            |                            | 
0084 715-46005                 5.000  EACH|     456.40000       2282.00|     325.00000       1625.00|     316.90000        1584.50 
  PIPE END SECTION, 375 mm                |                            |                            | 
0085 715-46005                 1.000  EACH|     850.24000        850.24|     400.00000        400.00|     316.90000         316.90 
  PIPE END SECTION, 375 mm TEMPORARY      |                            |                            | 
0086 715-46020                 1.000  EACH|     900.68000        900.68|     475.00000        475.00|     369.00000         369.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0087 715-97689                 2.000  EACH|    4554.15000       9108.30|    5000.00000      10000.00|    3535.00000        7070.00 
  GRATED BOX END SECTION, I, 3:1, 750 mm  |                            |                            | 
0088 720-04682                 1.000  EACH|    3283.60000       3283.60|    2000.00000       2000.00|   28575.00000       28575.00 
  INLET MODIFIED                          |                            |                            | 
0089 721-43000                 1.000  EACH|    1623.10000       1623.10|     700.00000        700.00|     950.00000         950.00 
  AUTOMATIC DRAINAGE GATE, 300 mm         |                            |                            | 
0090 721-43005                 2.000  EACH|    1736.10000       3472.20|     850.00000       1700.00|    1015.00000        2030.00 
  AUTOMATIC DRAINAGE GATE, 375 mm         |                            |                            | 
0091 721-43010                 1.000  EACH|    1751.10000       1751.10|     950.00000        950.00|    1235.00000        1235.00 
  AUTOMATIC DRAINAGE GATE, 450 mm         |                            |                            | 
0092 721-43020                 3.000  EACH|    1973.10000       5919.30|    1300.00000       3900.00|    1435.00000        4305.00 
  AUTOMATIC DRAINAGE GATE, 600 mm         |                            |                            | 
0093 721-43020                 1.000  EACH|    1973.10000       1973.10|    1500.00000       1500.00|    1685.00000        1685.00 
  AUTOMATIC DRAINAGE GATE, 600 mm         |                            |                            | 
  TEMPORARY                               |                            |                            | 
0094 801-04308                 6.000  EACH|     185.00000       1110.00|     225.00000       1350.00|     199.00000        1194.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0095 801-06203              1379.000  m   |       0.85000       1172.15|       1.00000       1379.00|       0.91000        1254.89 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0096 801-06207               415.000  m   |       3.60000       1494.00|       3.75000       1556.25|       3.86000        1601.90 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0097 801-06640                33.000  EACH|      70.00000       2310.00|     125.00000       4125.00|      75.35000        2486.55 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0098 801-06645                10.000  EACH|      55.00000        550.00|      75.00000        750.00|      59.20000         592.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1339168              |(5) 35-1582109              |(6) 35-1068009     
                                          |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION|DYER CONSTRUCTION CO         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0099 801-06775                        LUMP|    3800.00000       3800.00|   15000.00000      15000.00|    4000.00000        4000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0100 801-07118                57.600  m   |      28.00000       1612.80|      45.00000       2592.00|      30.10000        1733.76 
  BARRICADE, III-A                        |                            |                            | 
0101 801-07119                14.400  m   |      32.00000        460.80|      47.00000        676.80|      34.70000         499.68 
  BARRICADE, III-B                        |                            |                            | 
0102 802-05701                15.200  m   |      35.50000        539.60|      30.00000        456.00|      28.90000         439.28 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0103 802-76025                 1.120  m2  |     223.00000        249.76|     150.00000        168.00|     144.35000         161.67 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0104 802-76035                 1.800  m2  |     186.00000        334.80|     150.00000        270.00|     156.00000         280.80 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0105 808-06703               524.000  m   |       1.65000        864.60|       1.70000        890.80|       1.78000         932.72 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0106 808-06713              1130.000  m   |       0.63000        711.90|       0.42000        474.60|       0.70000         791.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0107 808-06714              1122.000  m   |       0.63000        706.86|       0.42000        471.24|       0.70000         785.40 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0108 808-06716               318.000  m   |       1.30000        413.40|       2.50000        795.00|       1.42000         451.56 
  LINE, REMOVE                            |                            |                            | 
0109 808-75051                82.000  m   |       3.95000        323.90|       7.50000        615.00|       4.27000         350.14 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0110 808-75063                19.000  m   |       3.95000         75.05|       7.50000        142.50|       4.25000          80.75 
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            | 
   100 mm                                 |                            |                            | 
0111 808-75240                57.000  m   |       1.65000         94.05|       1.70000         96.90|       1.75000          99.75 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0112 808-75297                21.000  m   |      11.15000        234.15|       9.50000        199.50|      11.90000         249.90 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0113 622-52436                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|      26.00000         104.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0114 622-91786               350.000  EACH|       9.12000       3192.00|       9.12000       3192.00|       9.82000        3437.00 
  SEEDLING                                |                            |                            | 
0115 704-05892               160.700  m3  |     858.47000     137956.13|     680.00000     109276.00|     881.45000      141649.02 
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1339168              |(5) 35-1582109              |(6) 35-1068009     
                                          |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION|DYER CONSTRUCTION CO         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $  1,514,152.09|             $  1,626,072.22|                $  1,763,547.68 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,514,152.09|             $  1,626,072.22|                $  1,763,547.68 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1106884              |                            |                 
                                          |ELLAS CONSTRUCTION COMPANY, |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   16000.00000      16000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    2250.00000      20250.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   90000.00000      90000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   18000.00000      18000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02189                 2.000  EACH|      58.00000        116.00|                            | 
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                            |                            | 
  AND RESET                               |                            |                            | 
0006 202-02286                 1.000  EACH|  230000.00000     230000.00|                            | 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 203-02000              6437.000  m3  |       8.36000      53813.32|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-02070              5249.000  m3  |      20.85000     109441.65|                            | 
  BORROW                                  |                            |                            | 
0009 203-02100               924.000  m3  |      12.19000      11263.56|                            | 
  EXCAVATION, PEAT                        |                            |                            | 
0010 203-51223              6957.000  m3  |      13.21000      91901.97|                            | 
  EXCAVATION, WATERWAY                    |                            |                            | 
0011 204-02290                 1.000  EACH|    1235.00000       1235.00|                            | 
  SETTLEMENT PLATE                        |                            |                            | 
0012 205-03371               500.000  m3  |      13.00000       6500.00|                            | 
  SEDIMENT REMOVE                         |                            |                            | 
0013 205-06932                59.000  m   |      29.40000       1734.60|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0014 205-06935                 1.000  EACH|    1200.00000       1200.00|                            | 
  TEMPORARY SEDIMENT BASIN                |                            |                            | 
0015 205-06936               237.300  Mg  |      31.34000       7436.98|                            | 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0016 205-06937              1507.000  m   |       4.65000       7007.55|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 206-51220                30.000  m3  |     134.60000       4038.00|                            | 
  EXCAVATION, WET                         |                            |                            | 
0018 207-07500              2402.000  m2  |       4.39000      10544.78|                            | 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0019 207-07503              4045.000  m2  |       5.21000      21074.45|                            | 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 480 -16 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1106884              |                            |                 
                                          |ELLAS CONSTRUCTION COMPANY, |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 211-07454               108.000  m3  |      37.52000       4052.16|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0021 213-52830                 5.200  m3  |     150.00000        780.00|                            | 
  FLOWABLE MORTAR                         |                            |                            | 
0022 301-07448              3182.000  Mg  |      20.05000      63799.10|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0023 303-01180               591.000  Mg  |      20.05000      11849.55|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0024 402-07432               315.000  Mg  |      70.00000      22050.00|                            | 
  HMA SURFACE, TYPE A                     |                            |                            | 
0025 402-07433               191.000  Mg  |      70.00000      13370.00|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0026 402-07435               529.000  Mg  |      55.00000      29095.00|                            | 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0027 402-07438               321.000  Mg  |      55.00000      17655.00|                            | 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0028 402-07441              1040.000  Mg  |      48.00000      49920.00|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
0029 404-05511               119.000  m2  |      18.00000       2142.00|                            | 
  SEAL COAT, 2                            |                            |                            | 
0030 405-05517                11.200  Mg  |     375.00000       4200.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0031 406-05520                 3.100  Mg  |     500.00000       1550.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0032 601-01128                 4.000  EACH|    1100.00000       4400.00|                            | 
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            | 
0033 601-01625                 1.000  EACH|    1400.00000       1400.00|                            | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1                               |                            |                            | 
0034 601-01626                 1.000  EACH|    1400.00000       1400.00|                            | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0035 601-02206               121.920  m   |      29.00000       3535.68|                            | 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            | 
  SPACING                                 |                            |                            | 
0036 601-05071                 2.000  EACH|    1600.00000       3200.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            | 
  CURVED, 7                               |                            |                            | 
0037 601-06037                 2.000  EACH|     500.00000       1000.00|                            | 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0038 601-97080                 4.000  EACH|    1900.00000       7600.00|                            | 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 480 -17 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1106884              |                            |                 
                                          |ELLAS CONSTRUCTION COMPANY, |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0039 601-99105                32.410  m   |      39.00000       1263.99|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0040 602-06729                 7.000  EACH|       5.00000         35.00|                            | 
  BARRIER DELINEATOR                      |                            |                            | 
0041 610-06259               205.500  m2  |      59.00000      12124.50|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0042 610-07486              1262.000  Mg  |      50.00000      63100.00|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0043 611-06497                 1.000  EACH|     150.00000        150.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0044 615-06490                30.000  EACH|     120.00000       3600.00|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0045 615-06505                12.000  EACH|     400.00000       4800.00|                            | 
  MONUMENT, B                             |                            |                            | 
0046 615-06510                 1.000  EACH|     300.00000        300.00|                            | 
  MONUMENT, C                             |                            |                            | 
0047 615-06527                 1.000  EACH|     300.00000        300.00|                            | 
  MONUMENT, SECTION CORNER                |                            |                            | 
0048 616-02320              5189.000  m2  |       2.00000      10378.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0049 616-06405              4774.000  Mg  |      20.95000     100015.30|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0050 616-06451               266.000  Mg  |      22.75000       6051.50|                            | 
  RIPRAP, UNIFORM                         |                            |                            | 
0051 621-01004                 3.000  EACH|     775.00000       2325.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0052 621-02770               420.000  m2  |       2.12000        890.40|                            | 
  EROSION CONTROL BLANKET                 |                            |                            | 
0053 621-06545                 3.150  Mg  |     586.00000       1845.90|                            | 
  FERTILIZER                              |                            |                            | 
0054 621-06548                31.000  kg  |      55.00000       1705.00|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0055 621-06553               532.000  kg  |       6.25000       3325.00|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0056 621-06557               252.000  kg  |       5.00000       1260.00|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0057 621-06565                25.000  Mg  |     448.00000      11200.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0058 621-06567                26.100  kL  |       0.55000         14.36|                            | 
  WATER                                   |                            |                            | 
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                                                                                                                   PAGE : 480 -18 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1106884              |                            |                 
                                          |ELLAS CONSTRUCTION COMPANY, |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0059 621-06574               603.000  m2  |       4.50000       2713.50|                            | 
  SODDING                                 |                            |                            | 
0060 621-06575               844.000  m2  |       4.50000       3798.00|                            | 
  SODDING, NURSERY                        |                            |                            | 
0061 701-51195               170.400  m   |     153.50000      26156.40|                            | 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0062 701-91792                20.000  EACH|      95.00000       1900.00|                            | 
  PILE TIP, STEEL H                       |                            |                            | 
0063 701-97874                46.800  m   |    1602.00000      74973.60|                            | 
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            | 
  ENCASED, HP 310 X 79                    |                            |                            | 
0064 703-51030             13772.000  kg  |       1.51000      20795.72|                            | 
  REINFORCING STEEL                       |                            |                            | 
0065 703-51032             11551.000  kg  |       1.71000      19752.21|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0067 706-05733                 4.000  EACH|    1350.00000       5400.00|                            | 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            | 
0068 706-51020                10.700  m3  |     600.00000       6420.00|                            | 
  CONCRETE, C, RAILING                    |                            |                            | 
0069 709-51821                        LUMP|    3400.00000       3400.00|                            | 
  SURFACE SEAL                            |                            |                            | 
0070 713-51335                        LUMP|  400000.00000     400000.00|                            | 
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            | 
0071 715-02628                 2.000  EACH|     368.50000        737.00|                            | 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            | 
0072 715-02629                 3.000  EACH|     451.00000       1353.00|                            | 
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            | 
0073 715-02630                 1.000  EACH|     626.00000        626.00|                            | 
  SAFETY METAL END SECTION, 6:1, 600 mm   |                            |                            | 
0074 715-02630                 1.000  EACH|     626.00000        626.00|                            | 
  SAFETY METAL END SECTION, 6:1, 600 mm   |                            |                            | 
  TEMPORARY                               |                            |                            | 
0075 715-03475                 1.000  EACH|     350.00000        350.00|                            | 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            | 
0076 715-05119                31.000  m   |      63.00000       1953.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0077 715-05121                58.000  m   |      71.00000       4118.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            | 
0078 715-05125                20.500  m   |     166.00000       3403.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            | 
0079 715-05169                51.000  m   |      44.00000       2244.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1106884              |                            |                 
                                          |ELLAS CONSTRUCTION COMPANY, |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0080 715-05171                30.000  m   |     135.00000       4050.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0081 715-05173                51.500  m   |      38.00000       1957.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0082 715-05173                25.000  m   |      63.50000       1587.50|                            | 
  PIPE, TYPE 3, CIRCULAR, 600 mm TEMPORARY|                            |                            | 
0083 715-05595                18.000  m   |     105.00000       1890.00|                            | 
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            | 
  TEMPORARY                               |                            |                            | 
0084 715-46005                 5.000  EACH|     317.00000       1585.00|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0085 715-46005                 1.000  EACH|     317.00000        317.00|                            | 
  PIPE END SECTION, 375 mm TEMPORARY      |                            |                            | 
0086 715-46020                 1.000  EACH|     369.00000        369.00|                            | 
  PIPE END SECTION, 600 mm                |                            |                            | 
0087 715-97689                 2.000  EACH|    3535.00000       7070.00|                            | 
  GRATED BOX END SECTION, I, 3:1, 750 mm  |                            |                            | 
0088 720-04682                 1.000  EACH|   28575.00000      28575.00|                            | 
  INLET MODIFIED                          |                            |                            | 
0089 721-43000                 1.000  EACH|     950.00000        950.00|                            | 
  AUTOMATIC DRAINAGE GATE, 300 mm         |                            |                            | 
0090 721-43005                 2.000  EACH|    1015.00000       2030.00|                            | 
  AUTOMATIC DRAINAGE GATE, 375 mm         |                            |                            | 
0091 721-43010                 1.000  EACH|    1235.00000       1235.00|                            | 
  AUTOMATIC DRAINAGE GATE, 450 mm         |                            |                            | 
0092 721-43020                 3.000  EACH|    1435.00000       4305.00|                            | 
  AUTOMATIC DRAINAGE GATE, 600 mm         |                            |                            | 
0093 721-43020                 1.000  EACH|    1685.00000       1685.00|                            | 
  AUTOMATIC DRAINAGE GATE, 600 mm         |                            |                            | 
  TEMPORARY                               |                            |                            | 
0094 801-04308                 6.000  EACH|     215.00000       1290.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0095 801-06203              1379.000  m   |       0.50000        689.50|                            | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0096 801-06207               415.000  m   |       2.55000       1058.25|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0097 801-06640                33.000  EACH|     121.00000       3993.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0098 801-06645                10.000  EACH|      40.00000        400.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1106884              |                            |                 
                                          |ELLAS CONSTRUCTION COMPANY, |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0099 801-06775                        LUMP|    4600.00000       4600.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0100 801-07118                57.600  m   |      43.00000       2476.80|                            | 
  BARRICADE, III-A                        |                            |                            | 
0101 801-07119                14.400  m   |      47.00000        676.80|                            | 
  BARRICADE, III-B                        |                            |                            | 
0102 802-05701                15.200  m   |      35.50000        539.60|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0103 802-76025                 1.120  m2  |     223.00000        249.76|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0104 802-76035                 1.800  m2  |     186.00000        334.80|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0105 808-06703               524.000  m   |       1.31000        686.44|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0106 808-06713              1130.000  m   |       0.60000        678.00|                            | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0107 808-06714              1122.000  m   |       0.60000        673.20|                            | 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0108 808-06716               318.000  m   |       1.15000        365.70|                            | 
  LINE, REMOVE                            |                            |                            | 
0109 808-75051                82.000  m   |       3.10000        254.20|                            | 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0110 808-75063                19.000  m   |       3.10000         58.90|                            | 
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            | 
   100 mm                                 |                            |                            | 
0111 808-75240                57.000  m   |       3.10000        176.70|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0112 808-75297                21.000  m   |       9.80000        205.80|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0113 622-52436                 4.000  EACH|      25.00000        100.00|                            | 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0114 622-91786               350.000  EACH|       9.12000       3192.00|                            | 
  SEEDLING                                |                            |                            | 
0115 704-05892               160.700  m3  |     750.00000     120525.00|                            | 
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,432,532.00                                                  ROUTE : SR 49 
     CALL ORDER   : 480                     CONTRACT ID : B -26452-A                   COUNTIES : PORTER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1106884              |                            |                 
                                          |ELLAS CONSTRUCTION COMPANY, |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $  1,950,789.68|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,950,789.68|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 490 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   405,842.00                                                  ROUTE : SR 46 
     CALL ORDER   : 490                     CONTRACT ID : B -26481-A                   COUNTIES : MONROE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 09/30/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4953003 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    313,800.00     100.0000% 
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    316,274.40     100.7885% 
   3   35-1801998     CLR, INC.                                                              $    320,298.71     102.0709% 
   4   35-1310611     DUNCAN ROBERTSON INC                                                   $    349,043.30     111.2311% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    386,325.90     123.1121% 
   6   35-1663068     SIMS & PEDIGO COMPANY                                                  $    406,362.53     129.4973% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1364963              |(3) 35-1801998     
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    2000.00000       2000.00|    1500.00000       1500.00|     600.00000         600.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1200.00000       7200.00|    1000.00000       6000.00|    1600.00000        9600.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   15000.00000      15000.00|   15500.00000      15500.00|   16000.00000       16000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02240               144.000  m2  |      18.00000       2592.00|      20.00000       2880.00|      22.00000        3168.00 
  PAVEMENT, REMOVE                        |                            |                            | 
0005 202-02241                74.000  m   |       4.50000        333.00|       3.00000        222.00|      15.00000        1110.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51328                        LUMP|   35000.00000      35000.00|   42500.00000      42500.00|   34935.00000       34935.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0007 202-60820               369.000  m2  |       5.50000       2029.50|       6.00000       2214.00|       6.00000        2214.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0008 203-02000                13.800  m3  |      80.00000       1104.00|      25.00000        345.00|      85.00000        1173.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070                 3.700  m3  |      90.00000        333.00|      25.00000         92.50|     249.00000         921.30 
  BORROW                                  |                            |                            | 
0010 211-06467                 4.900  m3  |      90.00000        441.00|      50.00000        245.00|     240.00000        1176.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0011 301-07448               109.000  Mg  |      25.00000       2725.00|      25.00000       2725.00|      46.00000        5014.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0012 404-05511               170.000  m2  |      18.00000       3060.00|      12.00000       2040.00|       4.75000         807.50 
  SEAL COAT, 2                            |                            |                            | 
0013 406-05521               835.000  m2  |       0.06000         50.10|       0.25000        208.75|       0.50000         417.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 490 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   405,842.00                                                  ROUTE : SR 46 
     CALL ORDER   : 490                     CONTRACT ID : B -26481-A                   COUNTIES : MONROE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1364963              |(3) 35-1801998     
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 601-01522                 4.000  EACH|    1200.00000       4800.00|    1250.00000       5000.00|    1215.00000        4860.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0015 601-01625                 2.000  EACH|    1400.00000       2800.00|    1450.00000       2900.00|    1350.00000        2700.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1                               |                            |                            | 
0016 601-06037                 2.000  EACH|     500.00000       1000.00|     550.00000       1100.00|     585.00000        1170.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0017 601-94689                 2.000  EACH|    2000.00000       4000.00|    2250.00000       4500.00|    1925.00000        3850.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0018 601-99105                71.000  m   |      35.00000       2485.00|      37.50000       2662.50|      41.50000        2946.50 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0019 602-06729                10.000  EACH|       7.00000         70.00|       8.00000         80.00|      75.00000         750.00 
  BARRIER DELINEATOR                      |                            |                            | 
0020 610-06257               304.000  m2  |      70.00000      21280.00|      60.00000      18240.00|      78.00000       23712.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0021 610-07487               106.000  Mg  |      91.00000       9646.00|      90.00000       9540.00|     100.00000       10600.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0022 619-95315                        LUMP|   10000.00000      10000.00|   16500.00000      16500.00|   12000.00000       12000.00 
  CLEAN AND PAINT BEARING ASSEMBLIES      |                            |                            | 
0023 621-01004                 1.000  EACH|     350.00000        350.00|     400.00000        400.00|     365.00000         365.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0024 621-06560              1000.000  m2  |       0.90000        900.00|       1.00000       1000.00|       0.80000         800.00 
  MULCHED SEEDING, U                      |                            |                            | 
0025 702-51005                10.200  m3  |    1000.00000      10200.00|     500.00000       5100.00|     620.00000        6324.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0026 702-51863               590.000  EACH|       6.00000       3540.00|       6.50000       3835.00|       4.85000        2861.50 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0027 702-61005                        LUMP|    2400.00000       2400.00|    1500.00000       1500.00|    2200.00000        2200.00 
  EXTENSION OF CAST IRON DRAIN            |                            |                            | 
0028 703-51030              4755.000  kg  |       1.40000       6657.00|       1.50000       7132.50|       1.50000        7132.50 
  REINFORCING STEEL                       |                            |                            | 
0029 703-51032              5803.000  kg  |       1.60000       9284.80|       1.60000       9284.80|       1.98000       11489.94 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0030 704-51002                15.000  m3  |     750.00000      11250.00|     550.00000       8250.00|     300.00000        4500.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0031 706-05732                 4.000  EACH|    1250.00000       5000.00|    1000.00000       4000.00|    1200.00000        4800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0033 709-51821                        LUMP|    2660.00000       2660.00|    2500.00000       2500.00|    2500.00000        2500.00 
  SURFACE SEAL                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   405,842.00                                                  ROUTE : SR 46 
     CALL ORDER   : 490                     CONTRACT ID : B -26481-A                   COUNTIES : MONROE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1364963              |(3) 35-1801998     
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 711-01786                 4.000  EACH|     100.00000        400.00|     120.00000        480.00|     150.00000         600.00 
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            | 
  HOLE                                    |                            |                            | 
0035 711-91149                        LUMP|   16500.00000      16500.00|   27500.00000      27500.00|   20000.00000       20000.00 
  STRAIGHTEN STEEL BEAM                   |                            |                            | 
0036 715-05595                 5.000  m   |     115.00000        575.00|     135.00000        675.00|     250.00000        1250.00 
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            | 
0037 715-46005                 1.000  EACH|     240.00000        240.00|     275.00000        275.00|     330.00000         330.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0038 722-51401                15.000  m2  |     500.00000       7500.00|     200.00000       3000.00|     380.00000        5700.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
0039 722-51842               984.000  m2  |      45.00000      44280.00|      45.00000      44280.00|      45.00000       44280.00 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0040 722-51846                15.300  m3  |     434.50000       6647.85|     434.50000       6647.85|     434.50000        6647.85 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0041 722-51852               235.000  m2  |      70.00000      16450.00|      69.50000      16332.50|      72.00000       16920.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0042 722-60824               800.000  m2  |       5.00000       4000.00|       4.50000       3600.00|       3.35000        2680.00 
  SURFACE MILLING                         |                            |                            | 
0043 724-03276                34.000  m   |     250.00000       8500.00|     225.00000       7650.00|     295.00000       10030.00 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
0044 801-04308                 3.000  EACH|     210.00000        630.00|     240.00000        720.00|     220.00000         660.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0045 801-06625                45.000  EACH|      45.00000       2025.00|      55.00000       2475.00|      50.00000        2250.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0046 801-06640                18.000  EACH|      59.00000       1062.00|      80.00000       1440.00|     115.00000        2070.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0047 801-06775                        LUMP|    3733.35000       3733.35|    4500.00000       4500.00|    9400.00000        9400.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0048 801-07118                28.800  m   |      14.00000        403.20|      20.00000        576.00|      50.00000        1440.00 
  BARRICADE, III-A                        |                            |                            | 
0049 801-07119                 7.200  m   |      16.00000        115.20|      20.00000        144.00|      75.00000         540.00 
  BARRICADE, III-B                        |                            |                            | 
0050 808-06713               308.000  m   |       1.75000        539.00|       2.00000        616.00|       1.82000         560.56 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0051 808-06714               308.000  m   |       1.75000        539.00|       2.00000        616.00|       1.82000         560.56 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0052 706-51025               118.000  m   |     165.00000      19470.00|     125.00000      14750.00|      99.00000       11682.00 
  CONCRETE, C, RAILING                    |                            |                            | 
     SECTION TOTALS                       |             $    313,800.00|             $    316,274.40|                $    320,298.71 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    313,800.00|             $    316,274.40|                $    320,298.71 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   405,842.00                                                  ROUTE : SR 46 
     CALL ORDER   : 490                     CONTRACT ID : B -26481-A                   COUNTIES : MONROE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1310611              |(5) 35-1618530              |(6) 35-1663068     
                                          |DUNCAN ROBERTSON INC        |AMERICAN CONTRACTING & SERVI|SIMS & PEDIGO COMPANY        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    2500.00000       2500.00|    2500.00000       2500.00|    2500.00000        2500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1250.00000       7500.00|    1500.00000       9000.00|    1500.00000        9000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   17000.00000      17000.00|   19000.00000      19000.00|   19300.00000       19300.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02240               144.000  m2  |      25.00000       3600.00|      20.00000       2880.00|      52.00000        7488.00 
  PAVEMENT, REMOVE                        |                            |                            | 
0005 202-02241                74.000  m   |       4.00000        296.00|       5.00000        370.00|       3.50000         259.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51328                        LUMP|   50000.00000      50000.00|   50000.00000      50000.00|   45000.00000       45000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0007 202-60820               369.000  m2  |       5.00000       1845.00|       4.00000       1476.00|       7.00000        2583.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0008 203-02000                13.800  m3  |      50.00000        690.00|      50.00000        690.00|     100.00000        1380.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070                 3.700  m3  |      50.00000        185.00|     120.00000        444.00|     200.00000         740.00 
  BORROW                                  |                            |                            | 
0010 211-06467                 4.900  m3  |      75.00000        367.50|     125.00000        612.50|     100.00000         490.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0011 301-07448               109.000  Mg  |      30.00000       3270.00|      35.00000       3815.00|      25.00000        2725.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0012 404-05511               170.000  m2  |      14.00000       2380.00|      19.00000       3230.00|      17.75000        3017.50 
  SEAL COAT, 2                            |                            |                            | 
0013 406-05521               835.000  m2  |       0.55000        459.25|       0.07000         58.45|      50.10000       41833.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0014 601-01522                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1100.00000        4400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0015 601-01625                 2.000  EACH|    1300.00000       2600.00|    1350.00000       2700.00|    1195.00000        2390.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1                               |                            |                            | 
0016 601-06037                 2.000  EACH|     660.00000       1320.00|     600.00000       1200.00|     600.00000        1200.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0017 601-94689                 2.000  EACH|    2450.00000       4900.00|    1900.00000       3800.00|    2195.00000        4390.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0018 601-99105                71.000  m   |      40.00000       2840.00|      42.00000       2982.00|      36.00000        2556.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0019 602-06729                10.000  EACH|      10.00000        100.00|       7.50000         75.00|       9.00000          90.00 
  BARRIER DELINEATOR                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   405,842.00                                                  ROUTE : SR 46 
     CALL ORDER   : 490                     CONTRACT ID : B -26481-A                   COUNTIES : MONROE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1310611              |(5) 35-1618530              |(6) 35-1663068     
                                          |DUNCAN ROBERTSON INC        |AMERICAN CONTRACTING & SERVI|SIMS & PEDIGO COMPANY        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 610-06257               304.000  m2  |      60.00000      18240.00|      70.00000      21280.00|      55.00000       16720.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0021 610-07487               106.000  Mg  |      90.00000       9540.00|     100.00000      10600.00|      91.00000        9646.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0022 619-95315                        LUMP|   20000.00000      20000.00|   16000.00000      16000.00|   16500.00000       16500.00 
  CLEAN AND PAINT BEARING ASSEMBLIES      |                            |                            | 
0023 621-01004                 1.000  EACH|     500.00000        500.00|     375.00000        375.00|     350.00000         350.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0024 621-06560              1000.000  m2  |       1.00000       1000.00|       1.00000       1000.00|       0.90000         900.00 
  MULCHED SEEDING, U                      |                            |                            | 
0025 702-51005                10.200  m3  |    1000.00000      10200.00|    1200.00000      12240.00|     600.00000        6120.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0026 702-51863               590.000  EACH|       6.00000       3540.00|      10.00000       5900.00|       7.00000        4130.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0027 702-61005                        LUMP|     200.00000        200.00|    5000.00000       5000.00|     300.00000         300.00 
  EXTENSION OF CAST IRON DRAIN            |                            |                            | 
0028 703-51030              4755.000  kg  |       1.30000       6181.50|       1.60000       7608.00|       1.75000        8321.25 
  REINFORCING STEEL                       |                            |                            | 
0029 703-51032              5803.000  kg  |       1.40000       8124.20|       1.90000      11025.70|       1.75000       10155.25 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0030 704-51002                15.000  m3  |    1000.00000      15000.00|    1200.00000      18000.00|     600.00000        9000.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0031 706-05732                 4.000  EACH|    1000.00000       4000.00|    1200.00000       4800.00|    1200.00000        4800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0033 709-51821                        LUMP|    3000.00000       3000.00|    2700.00000       2700.00|    2632.30000        2632.30 
  SURFACE SEAL                            |                            |                            | 
0034 711-01786                 4.000  EACH|     100.00000        400.00|      70.00000        280.00|     200.00000         800.00 
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            | 
  HOLE                                    |                            |                            | 
0035 711-91149                        LUMP|   30000.00000      30000.00|   27000.00000      27000.00|   30000.00000       30000.00 
  STRAIGHTEN STEEL BEAM                   |                            |                            | 
0036 715-05595                 5.000  m   |     100.00000        500.00|     215.00000       1075.00|      30.00000         150.00 
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            | 
0037 715-46005                 1.000  EACH|     300.00000        300.00|     500.00000        500.00|     200.00000         200.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0038 722-51401                15.000  m2  |     100.00000       1500.00|     200.00000       3000.00|     324.00000        4860.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
0039 722-51842               984.000  m2  |      40.00000      39360.00|      60.00000      59040.00|      44.00000       43296.00 
  BRIDGE DECK OVERLAY                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   405,842.00                                                  ROUTE : SR 46 
     CALL ORDER   : 490                     CONTRACT ID : B -26481-A                   COUNTIES : MONROE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1310611              |(5) 35-1618530              |(6) 35-1663068     
                                          |DUNCAN ROBERTSON INC        |AMERICAN CONTRACTING & SERVI|SIMS & PEDIGO COMPANY        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 722-51846                15.300  m3  |     434.50000       6647.85|     434.50000       6647.85|     434.50000        6647.85 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0041 722-51852               235.000  m2  |      80.00000      18800.00|      40.00000       9400.00|     162.00000       38070.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0042 722-60824               800.000  m2  |       5.00000       4000.00|       4.00000       3200.00|       8.00000        6400.00 
  SURFACE MILLING                         |                            |                            | 
0043 724-03276                34.000  m   |     500.00000      17000.00|     400.00000      13600.00|     125.00000        4250.00 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
0044 801-04308                 3.000  EACH|     325.00000        975.00|     250.00000        750.00|     295.00000         885.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0045 801-06625                45.000  EACH|      85.00000       3825.00|      75.00000       3375.00|      78.00000        3510.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0046 801-06640                18.000  EACH|      82.50000       1485.00|      75.00000       1350.00|      75.00000        1350.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0047 801-06775                        LUMP|    3500.00000       3500.00|   15000.00000      15000.00|    8000.00000        8000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0048 801-07118                28.800  m   |      60.00000       1728.00|      15.00000        432.00|      55.60000        1601.28 
  BARRICADE, III-A                        |                            |                            | 
0049 801-07119                 7.200  m   |      68.00000        489.60|      17.00000        122.40|      62.50000         450.00 
  BARRICADE, III-B                        |                            |                            | 
0050 808-06713               308.000  m   |       0.90000        277.20|       2.00000        616.00|       0.78000         240.24 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0051 808-06714               308.000  m   |       0.90000        277.20|       2.00000        616.00|       0.78000         240.24 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0052 706-51025               118.000  m   |     100.00000      11800.00|     120.00000      14160.00|     122.84000       14495.12 
  CONCRETE, C, RAILING                    |                            |                            | 
     SECTION TOTALS                       |             $    349,043.30|             $    386,325.90|                $    406,362.53 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    349,043.30|             $    386,325.90|                $    406,362.53 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,451,577.43                                                  ROUTE : US 20 
     CALL ORDER   : 500                     CONTRACT ID : B -26672-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 05/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2264016 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,595,468.35     100.0000% 
   2   36-2231526     WALSH CONSTR CO OF ILL                                                 $  2,722,000.00     104.8750% 
   3   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  3,269,189.65     125.9576% 
   4   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $  3,896,648.33     150.1327% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 36-2231526              |(3) 35-1582109     
                                          |RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL     |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   18750.00000      18750.00|  100000.00000     100000.00|   40000.00000       40000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 9.000  MOS |    1850.00000      16650.00|    1625.00000      14625.00|    1600.00000       14400.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|  158550.00000     158550.00|  120000.00000     120000.00|  160000.00000      160000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   44350.00000      44350.00|   48000.00000      48000.00|   53387.86000       53387.86 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240              8800.000  m2  |       4.20000      36960.00|       4.00000      35200.00|      16.00000      140800.00 
  PAVEMENT, REMOVE                        |                            |                            | 
0006 202-51330                        LUMP|  159485.00000     159485.00|  120000.00000     120000.00|  170000.00000      170000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 202-60820               511.000  m2  |       6.00000       3066.00|       5.00000       2555.00|       5.25000        2682.75 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0008 202-74035                24.000  EACH|      42.00000       1008.00|      60.00000       1440.00|      40.00000         960.00 
  SIGN, REMOVE                            |                            |                            | 
0009 203-02000              1443.000  m3  |      15.30000      22077.90|      35.00000      50505.00|      10.50000       15151.50 
  EXCAVATION, COMMON                      |                            |                            | 
0010 203-02070             36920.000  m3  |       9.10000     335972.00|       9.50000     350740.00|      15.00000      553800.00 
  BORROW                                  |                            |                            | 
0011 205-06930                 4.800  Mg  |     530.00000       2544.00|      66.00000        316.80|      67.00000         321.60 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0012 205-06937              1425.000  m   |       5.00000       7125.00|       5.00000       7125.00|       4.76000        6783.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 205-06938                49.000  m   |      44.50000       2180.50|      38.00000       1862.00|      36.00000        1764.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0014 207-07498              4168.000  m2  |       8.90000      37095.20|       2.75000      11462.00|       7.50000       31260.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 500 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,451,577.43                                                  ROUTE : US 20 
     CALL ORDER   : 500                     CONTRACT ID : B -26672-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 36-2231526              |(3) 35-1582109     
                                          |RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL     |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 211-02050              3823.000  m3  |      13.07000      49966.61|      12.00000      45876.00|      30.00000      114690.00 
  B BORROW                                |                            |                            | 
0016 211-06467                96.000  m3  |      40.00000       3840.00|      37.00000       3552.00|      61.00000        5856.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0017 211-07454              7850.000  m3  |      18.40000     144440.00|      12.00000      94200.00|      30.00000      235500.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 301-07448              3943.200  Mg  |      17.00000      67034.40|      16.00000      63091.20|      25.00000       98580.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0019 401-07320               376.900  Mg  |      40.00000      15076.00|      43.00000      16206.70|      40.00000       15076.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0020 401-07329              1080.000  Mg  |      40.00000      43200.00|      43.00000      46440.00|      40.00000       43200.00 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            | 
0021 401-07399              1502.800  Mg  |      33.50000      50343.80|      35.00000      52598.00|      33.50000       50343.80 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0022 401-07406              1103.600  Mg  |      30.00000      33108.00|      30.00000      33108.00|      30.00000       33108.00 
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            | 
0023 401-07414              6998.300  Mg  |      32.00000     223945.60|      32.00000     223945.60|      32.00000      223945.60 
  QC/QA-HMA, 4, 70, BASE, 25.0 mm         |                            |                            | 
0024 402-07453               697.600  Mg  |      43.00000      29996.80|      43.00000      29996.80|      61.55000       42937.28 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0025 405-05517                 9.400  Mg  |     299.50000       2815.30|     299.50000       2815.30|     299.50000        2815.30 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0026 406-05520                10.300  Mg  |     236.00000       2430.80|     236.00000       2430.80|     236.00000        2430.80 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0027 601-01522                 4.000  EACH|    1260.00000       5040.00|    1140.00000       4560.00|    1200.00000        4800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0028 601-07023                 2.000  EACH|    5145.00000      10290.00|    7500.00000      15000.00|    4900.00000        9800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0029 601-94689                 4.000  EACH|    1995.00000       7980.00|    1875.00000       7500.00|    1900.00000        7600.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0030 601-99105               874.395  m   |      30.25000      26450.45|      31.00000      27106.25|      28.81000       25191.32 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0031 602-06639               224.000  m   |      47.90000      10729.60|       0.01000          2.24|       1.00000         224.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0032 602-06646              1116.000  m   |      39.50000      44082.00|       0.01000         11.16|       1.00000        1116.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0033 602-06729                 8.000  EACH|       5.25000         42.00|       5.00000         40.00|       8.00000          64.00 
  BARRIER DELINEATOR                      |                            |                            | 
0034 605-05523               640.000  m   |      13.00000       8320.00|      13.00000       8320.00|      13.00000        8320.00 
  CURB, HMA                               |                            |                            | 
0035 605-06105                32.000  m   |     134.00000       4288.00|      47.00000       1504.00|      50.00000        1600.00 
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,451,577.43                                                  ROUTE : US 20 
     CALL ORDER   : 500                     CONTRACT ID : B -26672-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 36-2231526              |(3) 35-1582109     
                                          |RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL     |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 605-94811                10.000  EACH|     750.00000       7500.00|     650.00000       6500.00|     600.00000        6000.00 
  CURB TURNOUT                            |                            |                            | 
0037 607-02333                58.000  m   |      80.00000       4640.00|     100.00000       5800.00|      80.00000        4640.00 
  GUTTER, LIP, CONCRETE, REINFORCED       |                            |                            | 
0038 610-06259               628.600  m2  |      50.00000      31430.00|      50.00000      31430.00|      60.00000       37716.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0039 610-07486               234.200  Mg  |      52.25000      12236.95|      52.25000      12236.95|      52.25000       12236.95 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0040 615-06490                13.000  EACH|     136.50000       1774.50|     115.00000       1495.00|     400.00000        5200.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0041 615-06505                 4.000  EACH|     483.00000       1932.00|     510.00000       2040.00|     375.00000        1500.00 
  MONUMENT, B                             |                            |                            | 
0042 616-02320              1061.000  m2  |       2.75000       2917.75|       1.31000       1389.91|       1.80000        1909.80 
  GEOTEXTILES                             |                            |                            | 
0043 616-06396               380.000  Mg  |      26.30000       9994.00|      24.00000       9120.00|      35.00000       13300.00 
  RIPRAP                                  |                            |                            | 
0044 621-01004                 4.000  EACH|     918.75000       3675.00|     875.00000       3500.00|     875.00000        3500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0045 621-02363             14688.000  m2  |       0.27000       3965.76|       0.26000       3818.88|       0.26000        3818.88 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0046 621-02770             13890.000  m2  |       1.60000      22224.00|       1.52000      21112.80|       1.52000       21112.80 
  EROSION CONTROL BLANKET                 |                            |                            | 
0047 621-06545                 0.658  Mg  |    1262.78000        830.91|    1184.42000        779.35|    1202.64000         791.34 
  FERTILIZER 800                          |                            |                            | 
0048 621-06548                15.000  kg  |      51.98000        779.70|      49.50000        742.50|      49.50000         742.50 
  SEED MIXTURE, CV                        |                            |                            | 
0049 621-06553               279.000  kg  |       8.47000       2363.13|       8.07000       2251.53|       8.07000        2251.53 
  SEED MIXTURE, R                         |                            |                            | 
0050 621-06565                13.000  Mg  |     341.25000       4436.25|     325.00000       4225.00|     325.00000        4225.00 
  MULCHING MATERIAL                       |                            |                            | 
0051 701-04576               770.000  m   |      90.00000      69300.00|      91.72000      70624.40|     100.00000       77000.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  7.9 mm, 356 mm                          |                            |                            | 
0052 703-01540                48.000  EACH|      13.00000        624.00|      25.17000       1208.16|      17.25000         828.00 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0053 703-51032             41132.000  kg  |       1.20000      49358.40|       1.07000      44011.24|       1.50000       61698.00 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0054 703-97936               356.000  EACH|      11.00000       3916.00|      20.75000       7387.00|      20.00000        7120.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,451,577.43                                                  ROUTE : US 20 
     CALL ORDER   : 500                     CONTRACT ID : B -26672-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 36-2231526              |(3) 35-1582109     
                                          |RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL     |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 704-05892               163.800  m3  |     550.00000      90090.00|     800.00000     131040.00|     775.00000      126945.00 
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            | 
0056 704-51002               140.700  m3  |     600.00000      84420.00|     950.00000     133665.00|     350.00000       49245.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0057 706-05734                 4.000  EACH|    1600.00000       6400.00|    2100.00000       8400.00|    1300.00000        5200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            | 
0058 706-51020                20.200  m3  |     575.00000      11615.00|    1100.00000      22220.00|     600.00000       12120.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0059 707-05987               331.400  m   |     500.00000     165700.00|     500.00000     165700.00|     510.00000      169014.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            | 
  BEAM, 1524 mm X 1220 mm                 |                            |                            | 
0060 709-51821                        LUMP|    4000.00000       4000.00|    4263.00000       4263.00|    4686.00000        4686.00 
  SURFACE SEAL                            |                            |                            | 
0061 715-05407                76.000  m   |      20.00000       1520.00|       9.07000        689.32|      50.00000        3800.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0062 731-93945              1368.000  m2  |     121.99000     166882.32|     135.00000     184680.00|     160.88000      220083.84 
  FACE PANELS, CONCRETE                   |                            |                            | 
0063 731-93946              1368.000  m2  |      75.00000     102600.00|     100.00000     136800.00|     125.00000      171000.00 
  WALL ERECTION                           |                            |                            | 
0064 731-93947               220.000  m   |      35.00000       7700.00|      55.00000      12100.00|      75.00000       16500.00 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0065 801-01093                 4.000  EACH|     661.50000       2646.00|     630.00000       2520.00|     630.00000        2520.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0066 801-04308                 7.000  EACH|     204.75000       1433.25|     195.00000       1365.00|     195.00000        1365.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0067 801-06207              9523.000  m   |       2.69000      25616.87|       2.56000      24378.88|       2.56000       24378.88 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0068 801-06640                25.000  EACH|     121.80000       3045.00|     116.00000       2900.00|     116.00000        2900.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0069 801-06645                 1.000  EACH|      52.50000         52.50|      50.00000         50.00|      50.00000          50.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0070 801-06710               540.000  DAY |      10.50000       5670.00|      10.00000       5400.00|      10.00000        5400.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0071 801-06775                        LUMP|   22850.00000      22850.00|   87525.89000      87525.89|   39750.00000       39750.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0072 801-07119                75.600  m   |      30.45000       2302.02|      29.00000       2192.40|      29.00000        2192.40 
  BARRICADE, III-B                        |                            |                            | 
0073 802-91122                24.000  EACH|     187.95000       4510.80|      68.00000       1632.00|     179.00000        4296.00 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,451,577.43                                                  ROUTE : US 20 
     CALL ORDER   : 500                     CONTRACT ID : B -26672-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 36-2231526              |(3) 35-1582109     
                                          |RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL     |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0074 808-06701               845.000  m   |       1.16000        980.20|       1.10000        929.50|       1.10000         929.50 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0075 808-06713              3418.000  m   |       0.50000       1709.00|       0.48000       1640.64|       0.35000        1196.30 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0076 808-06716               800.000  m   |       1.52000       1216.00|       1.60000       1280.00|       1.45000        1160.00 
  LINE, REMOVE                            |                            |                            | 
0077 808-75051               122.000  m   |       6.72000        819.84|       6.40000        780.80|       7.50000         915.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0078 808-75054               122.000  m   |       6.72000        819.84|       6.40000        780.80|       7.50000         915.00 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            | 
  100 mm                                  |                            |                            | 
0079 808-75059                30.000  m   |       6.72000        201.60|       6.40000        192.00|       7.50000         225.00 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            | 
  100 mm                                  |                            |                            | 
0080 808-75245              3316.000  m   |       1.16000       3846.56|       1.10000       3647.60|       1.10000        3647.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0081 808-75996               168.000  EACH|       1.00000        168.00|      12.00000       2016.00|      16.14000        2711.52 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0082 808-75998               168.000  EACH|      19.43000       3264.24|      18.50000       3108.00|      18.00000        3024.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0083 703-51030              8920.000  kg  |       1.15000      10258.00|       0.93000       8295.60|       1.00000        8920.00 
  REINFORCING STEEL                       |                            |                            | 
     SECTION TOTALS                       |             $  2,595,468.35|             $  2,722,000.00|                $  3,269,189.65 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,595,468.35|             $  2,722,000.00|                $  3,269,189.65 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,451,577.43                                                  ROUTE : US 20 
     CALL ORDER   : 500                     CONTRACT ID : B -26672-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1690004              |                            |                 
                                          |NORTHERN INDIANA CONSTRUCTIO|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   48345.00000      48345.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 9.000  MOS |    2255.00000      20295.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|  181260.00000     181260.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  222000.00000     222000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240              8800.000  m2  |      15.55000     136840.00|                            | 
  PAVEMENT, REMOVE                        |                            |                            | 
0006 202-51330                        LUMP|  500000.00000     500000.00|                            | 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 202-60820               511.000  m2  |       7.90000       4036.90|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0008 202-74035                24.000  EACH|      40.00000        960.00|                            | 
  SIGN, REMOVE                            |                            |                            | 
0009 203-02000              1443.000  m3  |      14.40000      20779.20|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0010 203-02070             36920.000  m3  |      16.50000     609180.00|                            | 
  BORROW                                  |                            |                            | 
0011 205-06930                 4.800  Mg  |      62.00000        297.60|                            | 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0012 205-06937              1425.000  m   |       2.72000       3876.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 205-06938                49.000  m   |      66.70000       3268.30|                            | 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0014 207-07498              4168.000  m2  |       8.45000      35219.60|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0015 211-02050              3823.000  m3  |      28.21000     107846.83|                            | 
  B BORROW                                |                            |                            | 
0016 211-06467                96.000  m3  |      41.00000       3936.00|                            | 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0017 211-07454              7850.000  m3  |      28.21000     221448.50|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 301-07448              3943.200  Mg  |      16.85000      66442.92|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0019 401-07320               376.900  Mg  |      40.00000      15076.00|                            | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0020 401-07329              1080.000  Mg  |      40.00000      43200.00|                            | 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,451,577.43                                                  ROUTE : US 20 
     CALL ORDER   : 500                     CONTRACT ID : B -26672-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1690004              |                            |                 
                                          |NORTHERN INDIANA CONSTRUCTIO|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 401-07399              1502.800  Mg  |      33.50000      50343.80|                            | 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0022 401-07406              1103.600  Mg  |      30.00000      33108.00|                            | 
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            | 
0023 401-07414              6998.300  Mg  |      32.00000     223945.60|                            | 
  QC/QA-HMA, 4, 70, BASE, 25.0 mm         |                            |                            | 
0024 402-07453               697.600  Mg  |      43.00000      29996.80|                            | 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0025 405-05517                 9.400  Mg  |     299.50000       2815.30|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0026 406-05520                10.300  Mg  |     236.00000       2430.80|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0027 601-01522                 4.000  EACH|    1200.00000       4800.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0028 601-07023                 2.000  EACH|    4900.00000       9800.00|                            | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0029 601-94689                 4.000  EACH|    1900.00000       7600.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0030 601-99105               874.395  m   |      28.81000      25191.32|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0031 602-06639               224.000  m   |      93.90000      21033.60|                            | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0032 602-06646              1116.000  m   |      85.77000      95719.32|                            | 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0033 602-06729                 8.000  EACH|       5.00000         40.00|                            | 
  BARRIER DELINEATOR                      |                            |                            | 
0034 605-05523               640.000  m   |      13.00000       8320.00|                            | 
  CURB, HMA                               |                            |                            | 
0035 605-06105                32.000  m   |      46.57000       1490.24|                            | 
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                            |                            | 
0036 605-94811                10.000  EACH|     481.00000       4810.00|                            | 
  CURB TURNOUT                            |                            |                            | 
0037 607-02333                58.000  m   |      81.63000       4734.54|                            | 
  GUTTER, LIP, CONCRETE, REINFORCED       |                            |                            | 
0038 610-06259               628.600  m2  |      57.45000      36113.07|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0039 610-07486               234.200  Mg  |      52.25000      12236.95|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0040 615-06490                13.000  EACH|     130.00000       1690.00|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,451,577.43                                                  ROUTE : US 20 
     CALL ORDER   : 500                     CONTRACT ID : B -26672-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1690004              |                            |                 
                                          |NORTHERN INDIANA CONSTRUCTIO|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 615-06505                 4.000  EACH|     460.00000       1840.00|                            | 
  MONUMENT, B                             |                            |                            | 
0042 616-02320              1061.000  m2  |       3.12000       3310.32|                            | 
  GEOTEXTILES                             |                            |                            | 
0043 616-06396               380.000  Mg  |      27.55000      10469.00|                            | 
  RIPRAP                                  |                            |                            | 
0044 621-01004                 4.000  EACH|     875.00000       3500.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0045 621-02363             14688.000  m2  |       0.26000       3818.88|                            | 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0046 621-02770             13890.000  m2  |       1.52000      21112.80|                            | 
  EROSION CONTROL BLANKET                 |                            |                            | 
0047 621-06545                 0.658  Mg  |    1199.00000        788.94|                            | 
  FERTILIZER 800                          |                            |                            | 
0048 621-06548                15.000  kg  |      49.50000        742.50|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0049 621-06553               279.000  kg  |       8.07000       2251.53|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0050 621-06565                13.000  Mg  |     325.00000       4225.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0051 701-04576               770.000  m   |      77.06000      59336.20|                            | 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  7.9 mm, 356 mm                          |                            |                            | 
0052 703-01540                48.000  EACH|      10.00000        480.00|                            | 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0053 703-51032             41132.000  kg  |       1.44000      59230.08|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0054 703-97936               356.000  EACH|      12.62000       4492.72|                            | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0055 704-05892               163.800  m3  |     699.02000     114499.48|                            | 
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            | 
0056 704-51002               140.700  m3  |     800.00000     112560.00|                            | 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0057 706-05734                 4.000  EACH|    1836.25000       7345.00|                            | 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            | 
0058 706-51020                20.200  m3  |     650.00000      13130.00|                            | 
  CONCRETE, C, RAILING                    |                            |                            | 
0059 707-05987               331.400  m   |     489.45000     162203.73|                            | 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            | 
  BEAM, 1524 mm X 1220 mm                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,451,577.43                                                  ROUTE : US 20 
     CALL ORDER   : 500                     CONTRACT ID : B -26672-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1690004              |                            |                 
                                          |NORTHERN INDIANA CONSTRUCTIO|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0060 709-51821                        LUMP|    9550.00000       9550.00|                            | 
  SURFACE SEAL                            |                            |                            | 
0061 715-05407                76.000  m   |      25.00000       1900.00|                            | 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0062 731-93945              1368.000  m2  |     136.33000     186499.44|                            | 
  FACE PANELS, CONCRETE                   |                            |                            | 
0063 731-93946              1368.000  m2  |     135.75000     185706.00|                            | 
  WALL ERECTION                           |                            |                            | 
0064 731-93947               220.000  m   |      85.00000      18700.00|                            | 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0065 801-01093                 4.000  EACH|     630.00000       2520.00|                            | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0066 801-04308                 7.000  EACH|     195.00000       1365.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0067 801-06207              9523.000  m   |       2.56000      24378.88|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0068 801-06640                25.000  EACH|     116.00000       2900.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0069 801-06645                 1.000  EACH|      50.00000         50.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0070 801-06710               540.000  DAY |      10.00000       5400.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0071 801-06775                        LUMP|   21098.04000      21098.04|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0072 801-07119                75.600  m   |      29.00000       2192.40|                            | 
  BARRICADE, III-B                        |                            |                            | 
0073 802-91122                24.000  EACH|     179.00000       4296.00|                            | 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
0074 808-06701               845.000  m   |       1.10000        929.50|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0075 808-06713              3418.000  m   |       0.35000       1196.30|                            | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0076 808-06716               800.000  m   |       2.50000       2000.00|                            | 
  LINE, REMOVE                            |                            |                            | 
0077 808-75051               122.000  m   |       7.50000        915.00|                            | 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0078 808-75054               122.000  m   |       7.50000        915.00|                            | 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            | 
  100 mm                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,451,577.43                                                  ROUTE : US 20 
     CALL ORDER   : 500                     CONTRACT ID : B -26672-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1690004              |                            |                 
                                          |NORTHERN INDIANA CONSTRUCTIO|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0079 808-75059                30.000  m   |       7.50000        225.00|                            | 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            | 
  100 mm                                  |                            |                            | 
0080 808-75245              3316.000  m   |       1.10000       3647.60|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0081 808-75996               168.000  EACH|       5.50000        924.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0082 808-75998               168.000  EACH|      25.00000       4200.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0083 703-51030              8920.000  kg  |       1.04000       9276.80|                            | 
  REINFORCING STEEL                       |                            |                            | 
     SECTION TOTALS                       |             $  3,896,648.33|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,896,648.33|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   762,684.16                                                  ROUTE : MATHIS ROAD 
     CALL ORDER   : 510                     CONTRACT ID : B -26698-A                   COUNTIES : HARRISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   90  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9931014 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    641,738.82     100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $    668,865.46     104.2270% 
   3   35-2005079     FULKERSON CONTRACTING INC                                              $    690,563.95     107.6082% 
   4   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    765,642.15     119.3074% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    887,247.55     138.2567% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-2005079     
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |FULKERSON CONTRACTING INC    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|    7000.00000       7000.00|   12000.00000      12000.00|   13000.00000       13000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0003 110-01001                        LUMP|   31000.00000      31000.00|   33000.00000      33000.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    7000.00000       7000.00|   16500.00000      16500.00|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-51328                        LUMP|    9500.00000       9500.00|    7000.00000       7000.00|   15000.00000       15000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0006 203-02020              2839.000  m3  |      15.00000      42585.00|      18.00000      51102.00|      16.00000       45424.00 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0007 205-06931                63.000  Mg  |      30.00000       1890.00|      25.50000       1606.50|      35.00000        2205.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0008 205-06936                10.000  Mg  |      75.00000        750.00|      30.00000        300.00|     100.00000        1000.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0009 205-06937               100.000  m   |       6.00000        600.00|       7.00000        700.00|       5.85000         585.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 206-51215               148.600  m3  |      80.00000      11888.00|     140.00000      20804.00|     200.00000       29720.00 
  EXCAVATION, X                           |                            |                            | 
0011 206-51220                70.300  m3  |      60.00000       4218.00|     150.00000      10545.00|      20.00000        1406.00 
  EXCAVATION, WET                         |                            |                            | 
0012 206-51225               265.500  m3  |      26.00000       6903.00|      37.00000       9823.50|      18.00000        4779.00 
  EXCAVATION, DRY                         |                            |                            | 
0013 207-07503              1878.000  m2  |       6.00000      11268.00|       4.50000       8451.00|       4.00000        7512.00 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0014 211-07454               992.000  m3  |      30.00000      29760.00|      21.50000      21328.00|      28.00000       27776.00 
  STRUCTURE BACKFILL                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   762,684.16                                                  ROUTE : MATHIS ROAD 
     CALL ORDER   : 510                     CONTRACT ID : B -26698-A                   COUNTIES : HARRISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-2005079     
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |FULKERSON CONTRACTING INC    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 301-07448              1260.000  Mg  |      17.00000      21420.00|      16.00000      20160.00|      18.00000       22680.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0016 303-01180               318.000  Mg  |      19.00000       6042.00|      16.00000       5088.00|      18.00000        5724.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0017 402-07432               203.000  Mg  |      45.00000       9135.00|      45.00000       9135.00|      45.00000        9135.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0018 402-07435               342.000  Mg  |      44.00000      15048.00|      42.00000      14364.00|      42.00000       14364.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0019 404-05514              1086.000  m2  |       5.00000       5430.00|       5.60000       6081.60|       5.60000        6081.60 
  SEAL COAT, 5                            |                            |                            | 
0020 405-05518              2510.000  m2  |       0.50000       1255.00|       0.60000       1506.00|       0.60000        1506.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0021 406-05521              2480.000  m2  |       0.35000        868.00|       0.20000        496.00|       0.20000         496.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0022 601-02103                15.240  m   |      60.00000        914.40|      90.25000       1375.41|      90.25000        1375.41 
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            | 
  SPACING                                 |                            |                            | 
0023 601-06037                 3.000  EACH|     630.00000       1890.00|     600.00000       1800.00|     600.00000        1800.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0024 601-06374                 2.000  EACH|     690.00000       1380.00|     750.00000       1500.00|     750.00000        1500.00 
  GUARDRAIL TRANSITION, TGS-1             |                            |                            | 
0025 601-06374                 2.000  EACH|     700.00000       1400.00|     800.00000       1600.00|     800.00000        1600.00 
  GUARDRAIL TRANSITION, TGS-1 , MODIFIED  |                            |                            | 
0026 601-99105                64.770  m   |      50.00000       3238.50|      52.30000       3387.47|      52.30000        3387.47 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0027 610-06257               118.800  m2  |      65.00000       7722.00|      57.00000       6771.60|      75.00000        8910.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0028 610-07486                55.300  Mg  |      60.00000       3318.00|      58.00000       3207.40|      58.00000        3207.40 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0029 615-06505                 9.000  EACH|     500.00000       4500.00|     495.00000       4455.00|     495.00000        4455.00 
  MONUMENT, B                             |                            |                            | 
0030 616-02320              2654.000  m2  |       2.00000       5308.00|       2.65000       7033.10|       3.00000        7962.00 
  GEOTEXTILES                             |                            |                            | 
0031 616-05688               513.000  Mg  |      18.00000       9234.00|      19.00000       9747.00|      26.00000       13338.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0032 616-06451               978.000  Mg  |      18.00000      17604.00|      16.50000      16137.00|      26.00000       25428.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0033 621-01004                 2.000  EACH|     550.00000       1100.00|     545.00000       1090.00|     545.00000        1090.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   762,684.16                                                  ROUTE : MATHIS ROAD 
     CALL ORDER   : 510                     CONTRACT ID : B -26698-A                   COUNTIES : HARRISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-2005079     
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |FULKERSON CONTRACTING INC    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 621-02770              1746.000  m2  |       1.85000       3230.10|       1.85000       3230.10|       1.85000        3230.10 
  EROSION CONTROL BLANKET                 |                            |                            | 
0035 621-06545                 0.030  Mg  |     945.00000         28.35|     945.00000         28.35|     945.00000          28.35 
  FERTILIZER                              |                            |                            | 
0036 621-06557                11.300  kg  |       8.75000         98.88|       8.75000         98.88|       8.75000          98.88 
  SEED MIXTURE, T                         |                            |                            | 
0037 621-06559              2513.000  m2  |       0.68000       1708.84|       0.68000       1708.84|       0.68000        1708.84 
  MULCHED SEEDING, R                      |                            |                            | 
0038 621-06565                 0.600  Mg  |     590.00000        354.00|     590.00000        354.00|     590.00000         354.00 
  MULCHING MATERIAL                       |                            |                            | 
0039 621-06567                 1.300  kL  |       1.00000          1.30|       1.00000          1.30|       1.00000           1.30 
  WATER                                   |                            |                            | 
0040 621-06570                85.000  m3  |      40.00000       3400.00|      31.00000       2635.00|      50.00000        4250.00 
  TOP SOIL                                |                            |                            | 
0041 621-06574                71.400  m2  |       9.75000        696.15|      10.25000        731.85|       9.75000         696.15 
  SODDING                                 |                            |                            | 
0042 622-52436                 2.000  EACH|      30.00000         60.00|      30.00000         60.00|      30.00000          60.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0043 622-91786               300.000  EACH|       8.50000       2550.00|       8.50000       2550.00|       8.50000        2550.00 
  SEEDLING                                |                            |                            | 
0044 702-51005               203.300  m3  |     400.00000      81320.00|     435.00000      88435.50|     400.00000       81320.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0045 702-51015               107.300  m3  |     250.00000      26825.00|     200.00000      21460.00|     380.00000       40774.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0046 703-51030             11512.000  kg  |       1.30000      14965.60|       1.40000      16116.80|       1.20000       13814.40 
  REINFORCING STEEL                       |                            |                            | 
0047 703-51032             24264.000  kg  |       1.40000      33969.60|       1.30000      31543.20|       1.40000       33969.60 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0048 704-51002                97.300  m3  |     600.00000      58380.00|     650.00000      63245.00|     550.00000       53515.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0049 706-06344               106.700  m   |     110.00000      11737.00|     127.65000      13620.26|     127.65000       13620.26 
  RAILING, TS-1                           |                            |                            | 
0050 707-05973               192.200  m2  |     460.00000      88412.00|     340.00000      65348.00|     385.00000       73997.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  CB, 686 mm X 914 mm                     |                            |                            | 
0051 709-51821                        LUMP|    2170.00000       2170.00|    2043.00000       2043.00|    2750.00000        2750.00 
  SURFACE SEAL                            |                            |                            | 
0052 715-05123                16.500  m   |     115.00000       1897.50|     145.00000       2392.50|      95.00000        1567.50 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0053 715-05169                14.000  m   |      85.00000       1190.00|     125.00000       1750.00|      50.00000         700.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 510 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   762,684.16                                                  ROUTE : MATHIS ROAD 
     CALL ORDER   : 510                     CONTRACT ID : B -26698-A                   COUNTIES : HARRISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-2005079     
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |FULKERSON CONTRACTING INC    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 715-46005                 2.000  EACH|     290.00000        580.00|     365.00000        730.00|     250.00000         500.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0055 715-46020                 2.000  EACH|     350.00000        700.00|     425.00000        850.00|     400.00000         800.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0056 724-51925                17.000  m   |     300.00000       5100.00|     250.00000       4250.00|     450.00000        7650.00 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0057 801-04308                 4.000  EACH|     407.00000       1628.00|     395.00000       1580.00|     395.00000        1580.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0058 801-06640                12.000  EACH|      68.00000        816.00|      90.00000       1080.00|      90.00000        1080.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0059 801-06775                        LUMP|    1000.00000       1000.00|   10000.00000      10000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0060 801-07118                 7.200  m   |      24.00000        172.80|      55.60000        400.32|      55.60000         400.32 
  BARRICADE, III-A                        |                            |                            | 
0061 801-07119                 7.200  m   |      32.00000        230.40|      69.45000        500.04|      69.45000         500.04 
  BARRICADE, III-B                        |                            |                            | 
0062 802-05701                 8.800  m   |      45.00000        396.00|      32.67000        287.50|      32.67000         287.50 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0063 802-76025                 2.240  m2  |     185.00000        414.40|     214.12000        479.63|     214.12000         479.63 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0064 805-06592                53.000  m   |      20.00000       1060.00|      39.37000       2086.61|      20.00000        1060.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0066 105-07038                12.000  MOS |    1200.00000      14400.00|    1700.00000      20400.00|    1500.00000       18000.00 
  FIELD OFFICE, A                         |                            |                            | 
0067 808-06713               980.000  m   |       1.10000       1078.00|       0.79000        774.20|       0.79000         774.20 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
     SECTION TOTALS                       |             $    641,738.82|             $    668,865.46|                $    690,563.95 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    641,738.82|             $    668,865.46|                $    690,563.95 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   762,684.16                                                  ROUTE : MATHIS ROAD 
     CALL ORDER   : 510                     CONTRACT ID : B -26698-A                   COUNTIES : HARRISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1364963              |(5) 35-1618530              |                 
                                          |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   25000.00000      25000.00|   18000.00000      18000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0003 110-01001                        LUMP|   47250.00000      47250.00|   44000.00000      44000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   11000.00000      11000.00|   13000.00000      13000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-51328                        LUMP|    7500.00000       7500.00|   25000.00000      25000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0006 203-02020              2839.000  m3  |      22.50000      63877.50|      23.00000      65297.00| 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0007 205-06931                63.000  Mg  |      27.50000       1732.50|      30.00000       1890.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0008 205-06936                10.000  Mg  |      22.50000        225.00|     100.00000       1000.00| 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0009 205-06937               100.000  m   |       6.75000        675.00|       6.00000        600.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 206-51215               148.600  m3  |     150.00000      22290.00|     150.00000      22290.00| 
  EXCAVATION, X                           |                            |                            | 
0011 206-51220                70.300  m3  |     150.00000      10545.00|     400.00000      28120.00| 
  EXCAVATION, WET                         |                            |                            | 
0012 206-51225               265.500  m3  |      15.00000       3982.50|      40.00000      10620.00| 
  EXCAVATION, DRY                         |                            |                            | 
0013 207-07503              1878.000  m2  |       9.50000      17841.00|       7.00000      13146.00| 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0014 211-07454               992.000  m3  |      29.50000      29264.00|      35.00000      34720.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0015 301-07448              1260.000  Mg  |      20.00000      25200.00|      18.00000      22680.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0016 303-01180               318.000  Mg  |      20.00000       6360.00|      20.00000       6360.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0017 402-07432               203.000  Mg  |      85.00000      17255.00|      47.00000       9541.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0018 402-07435               342.000  Mg  |      65.00000      22230.00|      44.00000      15048.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0019 404-05514              1086.000  m2  |      10.00000      10860.00|       6.00000       6516.00| 
  SEAL COAT, 5                            |                            |                            | 
0020 405-05518              2510.000  m2  |       1.00000       2510.00|       0.65000       1631.50| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0021 406-05521              2480.000  m2  |       0.15000        372.00|       0.25000        620.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   762,684.16                                                  ROUTE : MATHIS ROAD 
     CALL ORDER   : 510                     CONTRACT ID : B -26698-A                   COUNTIES : HARRISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1364963              |(5) 35-1618530              |                 
                                          |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0022 601-02103                15.240  m   |      60.00000        914.40|      95.00000       1447.80| 
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            | 
  SPACING                                 |                            |                            | 
0023 601-06037                 3.000  EACH|     650.00000       1950.00|     650.00000       1950.00| 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0024 601-06374                 2.000  EACH|     685.00000       1370.00|     800.00000       1600.00| 
  GUARDRAIL TRANSITION, TGS-1             |                            |                            | 
0025 601-06374                 2.000  EACH|     700.00000       1400.00|     850.00000       1700.00| 
  GUARDRAIL TRANSITION, TGS-1 , MODIFIED  |                            |                            | 
0026 601-99105                64.770  m   |      55.00000       3562.35|      55.00000       3562.35| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0027 610-06257               118.800  m2  |      60.00000       7128.00|      75.00000       8910.00| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0028 610-07486                55.300  Mg  |     110.00000       6083.00|      60.00000       3318.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0029 615-06505                 9.000  EACH|     450.00000       4050.00|     550.00000       4950.00| 
  MONUMENT, B                             |                            |                            | 
0030 616-02320              2654.000  m2  |       3.00000       7962.00|       3.00000       7962.00| 
  GEOTEXTILES                             |                            |                            | 
0031 616-05688               513.000  Mg  |      25.00000      12825.00|      25.00000      12825.00| 
  RIPRAP, CLASS 1                         |                            |                            | 
0032 616-06451               978.000  Mg  |      25.00000      24450.00|      25.00000      24450.00| 
  RIPRAP, UNIFORM                         |                            |                            | 
0033 621-01004                 2.000  EACH|     550.00000       1100.00|     600.00000       1200.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0034 621-02770              1746.000  m2  |       2.25000       3928.50|       2.00000       3492.00| 
  EROSION CONTROL BLANKET                 |                            |                            | 
0035 621-06545                 0.030  Mg  |    1000.00000         30.00|    1000.00000         30.00| 
  FERTILIZER                              |                            |                            | 
0036 621-06557                11.300  kg  |      10.00000        113.00|       9.00000        101.70| 
  SEED MIXTURE, T                         |                            |                            | 
0037 621-06559              2513.000  m2  |       1.00000       2513.00|       0.70000       1759.10| 
  MULCHED SEEDING, R                      |                            |                            | 
0038 621-06565                 0.600  Mg  |     600.00000        360.00|     600.00000        360.00| 
  MULCHING MATERIAL                       |                            |                            | 
0039 621-06567                 1.300  kL  |       1.00000          1.30|       1.00000          1.30| 
  WATER                                   |                            |                            | 
0040 621-06570                85.000  m3  |      25.00000       2125.00|     100.00000       8500.00| 
  TOP SOIL                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   762,684.16                                                  ROUTE : MATHIS ROAD 
     CALL ORDER   : 510                     CONTRACT ID : B -26698-A                   COUNTIES : HARRISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1364963              |(5) 35-1618530              |                 
                                          |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 621-06574                71.400  m2  |      12.00000        856.80|      10.00000        714.00| 
  SODDING                                 |                            |                            | 
0042 622-52436                 2.000  EACH|      30.00000         60.00|      32.00000         64.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0043 622-91786               300.000  EACH|      10.00000       3000.00|       9.00000       2700.00| 
  SEEDLING                                |                            |                            | 
0044 702-51005               203.300  m3  |     450.00000      91485.00|     775.00000     157557.50| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0045 702-51015               107.300  m3  |     400.00000      42920.00|     350.00000      37555.00| 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0046 703-51030             11512.000  kg  |       1.40000      16116.80|       1.30000      14965.60| 
  REINFORCING STEEL                       |                            |                            | 
0047 703-51032             24264.000  kg  |       1.50000      36396.00|       1.55000      37609.20| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0048 704-51002                97.300  m3  |     495.00000      48163.50|     630.00000      61299.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0049 706-06344               106.700  m   |     120.00000      12804.00|     180.00000      19206.00| 
  RAILING, TS-1                           |                            |                            | 
0050 707-05973               192.200  m2  |     375.00000      72075.00|     430.00000      82646.00| 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  CB, 686 mm X 914 mm                     |                            |                            | 
0051 709-51821                        LUMP|    2400.00000       2400.00|    2100.00000       2100.00| 
  SURFACE SEAL                            |                            |                            | 
0052 715-05123                16.500  m   |     128.00000       2112.00|     125.00000       2062.50| 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0053 715-05169                14.000  m   |      85.00000       1190.00|     105.00000       1470.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0054 715-46005                 2.000  EACH|     275.00000        550.00|     500.00000       1000.00| 
  PIPE END SECTION, 375 mm                |                            |                            | 
0055 715-46020                 2.000  EACH|     400.00000        800.00|     650.00000       1300.00| 
  PIPE END SECTION, 600 mm                |                            |                            | 
0056 724-51925                17.000  m   |     325.00000       5525.00|     475.00000       8075.00| 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0057 801-04308                 4.000  EACH|     450.00000       1800.00|     450.00000       1800.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0058 801-06640                12.000  EACH|     100.00000       1200.00|     100.00000       1200.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0059 801-06775                        LUMP|    2500.00000       2500.00|    5000.00000       5000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0060 801-07118                 7.200  m   |      30.00000        216.00|      60.00000        432.00| 
  BARRICADE, III-A                        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 510 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   762,684.16                                                  ROUTE : MATHIS ROAD 
     CALL ORDER   : 510                     CONTRACT ID : B -26698-A                   COUNTIES : HARRISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1364963              |(5) 35-1618530              |                 
                                          |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0061 801-07119                 7.200  m   |      35.00000        252.00|      75.00000        540.00| 
  BARRICADE, III-B                        |                            |                            | 
0062 802-05701                 8.800  m   |      50.00000        440.00|      35.00000        308.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0063 802-76025                 2.240  m2  |     200.00000        448.00|     225.00000        504.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0064 805-06592                53.000  m   |      24.00000       1272.00|      36.00000       1908.00| 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0066 105-07038                12.000  MOS |    1000.00000      12000.00|    1350.00000      16200.00| 
  FIELD OFFICE, A                         |                            |                            | 
0067 808-06713               980.000  m   |       1.25000       1225.00|       0.85000        833.00| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
     SECTION TOTALS                       |             $    765,642.15|             $    887,247.55| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    765,642.15|             $    887,247.55| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 514 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   285,237.82                                                  ROUTE : PARK ROAD 
     CALL ORDER   : 514                     CONTRACT ID : B -26723-D                   COUNTIES : JEFFERSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/31/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 674C502 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    279,902.00     100.0000% 
   2   35-0182105     BLAKLEY CORPORATION                                                    $    326,665.00     116.7069% 
==================================================================================================================================== 
                                          |(1) 35-1385672              |(2) 35-0182105              |                 
                                          |FORCE CONSTRUCTION CO. INC. |BLAKLEY CORPORATION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    1000.00000       1000.00|    5000.00000       5000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 4.000  MOS |    1500.00000       6000.00|    2000.00000       8000.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   15000.00000      15000.00|    6000.00000       6000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820                80.000  SYS |       5.00000        400.00|     100.00000       8000.00| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 402-07432                 4.400  TON |     500.00000       2200.00|    1000.00000       4400.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0006 601-90027                46.000  LFT |      75.00000       3450.00|     100.00000       4600.00| 
  GUARD RAIL, WOOD BEAM                   |                            |                            | 
0007 619-05926                        LUMP|   40000.00000      40000.00|   40000.00000      40000.00| 
  ENVIRONMENTAL CONTROL                   |                            |                            | 
0008 708-51813               970.000  SFT |     165.00000     160050.00|     145.00000     140650.00| 
  PNEUMATICALLY PLACED MORTAR , MODIFIED  |                            |                            | 
0009 709-51821                        LUMP|    4500.00000       4500.00|    5000.00000       5000.00| 
  SURFACE SEAL                            |                            |                            | 
0010 709-51821                        LUMP|   20400.00000      20400.00|   17500.00000      17500.00| 
  SURFACE SEAL , SILOXANE                 |                            |                            | 
0011 710-02003               202.500  SFT |      40.00000       8100.00|      54.00000      10935.00| 
  REPOINTING MASONRY IN STRUCTURES,       |                            |                            | 
  MODIFIED                                |                            |                            | 
0012 720-45075                 1.000  EACH|    2512.00000       2512.00|    6000.00000       6000.00| 
  INLET, R13                              |                            |                            | 
0013 722-07669                        LUMP|     500.00000        500.00|   54000.00000      54000.00| 
  SANDBLASTING AND CLEANING , MODIFIED    |                            |                            | 
0014 722-97116                15.000  SFT |     221.00000       3315.00|     110.00000       1650.00| 
  BRIDGE DECK OVERLAY PATCHING            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 514 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   285,237.82                                                  ROUTE : PARK ROAD 
     CALL ORDER   : 514                     CONTRACT ID : B -26723-D                   COUNTIES : JEFFERSON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1385672              |(2) 35-0182105              |                 
                                          |FORCE CONSTRUCTION CO. INC. |BLAKLEY CORPORATION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 724-51881               180.000  LFT |      20.00000       3600.00|      35.00000       6300.00| 
  STRUCTURAL EXPANSION JOINT, BS2 ,       |                            |                            | 
  REPLACE                                 |                            |                            | 
0016 724-51885                60.000  LFT |      25.00000       1500.00|      45.00000       2700.00| 
  STRUCTURAL EXPANSION JOINT, BS6 ,       |                            |                            | 
  REPLACE                                 |                            |                            | 
0017 801-04308                 4.000  EACH|     295.00000       1180.00|     400.00000       1600.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0018 801-06640                 4.000  EACH|     105.00000        420.00|     150.00000        600.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0019 801-06775                        LUMP|    3500.00000       3500.00|    1000.00000       1000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0020 801-07119               182.000  LFT |      12.50000       2275.00|      15.00000       2730.00| 
  BARRICADE, III-B                        |                            |                            | 
     SECTION TOTALS                       |             $    279,902.00|             $    326,665.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    279,902.00|             $    326,665.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 520 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : I-69 
     CALL ORDER   : 520                     CONTRACT ID : B -26748-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/03/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   36-3350477     EAGLE PAINTING & MAINTENANCE                                           $    383,000.00     100.0000% 
   2   35-1841931     VENUS PAINTING COMPANY                                                 $    390,000.00     101.8276% 
   3   35-1602596     ICARUS INDUSTRIAL PAINTING                                             $    479,000.00     125.0652% 
   4   35-1645115     THREE STAR PAINTING                           CONDITIONAL BID          $    677,899.96     176.9973% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 670 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   812,000.00                                                  ROUTE : US 30 AND US 31 
     CALL ORDER   : 670                     CONTRACT ID : B -26884-A                   COUNTIES : FULTON          MARSHALL 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 09/30/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1602596     ICARUS INDUSTRIAL PAINTING                                             $    433,000.00     100.0000% 
   2   36-3350477     EAGLE PAINTING & MAINTENANCE                                           $    582,400.00     134.5034% 
   3   35-1841931     VENUS PAINTING COMPANY                                                 $    688,000.00     158.8914% 
   4   35-1645115     THREE STAR PAINTING                                                    $    737,941.22     170.4252% 
==================================================================================================================================== 
                                          |(1) 35-1602596              |(2) 36-3350477              |(3) 35-1841931     
                                          |ICARUS INDUSTRIAL PAINTING  |EAGLE PAINTING & MAINTENANCE|VENUS PAINTING COMPANY       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE PAINTING                                                      
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |     500.00000       3000.00|     600.00000       3600.00|    2000.00000       12000.00 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   21000.00000      21000.00|   40000.00000      40000.00|   80000.00000       80000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-05926                        LUMP|     500.00000        500.00|    4000.00000       4000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL STRUCTURE NO. 1   |                            |                            | 
0004 619-05926                        LUMP|     500.00000        500.00|    4000.00000       4000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL STRUCTURE NO. 2   |                            |                            | 
0005 619-05926                        LUMP|     500.00000        500.00|    5000.00000       5000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL STRUCTURE NO. 3   |                            |                            | 
0006 619-05926                        LUMP|     500.00000        500.00|    5000.00000       5000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL STRUCTURE NO. 4   |                            |                            | 
0007 619-05926                        LUMP|     500.00000        500.00|    4000.00000       4000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL STRUCTURE NO. 5   |                            |                            | 
0008 619-05926                        LUMP|     500.00000        500.00|    4000.00000       4000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL STRUCTURE NO. 6   |                            |                            | 
0009 619-05926                        LUMP|     500.00000        500.00|    5000.00000       5000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL STRUCTURE NO. 7   |                            |                            | 
0010 619-05926                        LUMP|     500.00000        500.00|    5000.00000       5000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL STRUCTURE NO. 8   |                            |                            | 
0011 619-51859                        LUMP|    5900.00000       5900.00|   24000.00000      24000.00|   10000.00000       10000.00 
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            | 
0012 619-51859                        LUMP|    5900.00000       5900.00|   24000.00000      24000.00|   10000.00000       10000.00 
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            | 
0013 619-51859                        LUMP|    9200.00000       9200.00|   35000.00000      35000.00|   10000.00000       10000.00 
  PAINT STEEL BRIDGE STRUCTURE NO. 3      |                            |                            | 
0014 619-51859                        LUMP|    9200.00000       9200.00|   35000.00000      35000.00|   10000.00000       10000.00 
  PAINT STEEL BRIDGE STRUCTURE NO. 4      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 670 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   812,000.00                                                  ROUTE : US 30 AND US 31 
     CALL ORDER   : 670                     CONTRACT ID : B -26884-A                   COUNTIES : FULTON          MARSHALL 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1602596              |(2) 36-3350477              |(3) 35-1841931     
                                          |ICARUS INDUSTRIAL PAINTING  |EAGLE PAINTING & MAINTENANCE|VENUS PAINTING COMPANY       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 619-51859                        LUMP|    6200.00000       6200.00|   25000.00000      25000.00|   10000.00000       10000.00 
  PAINT STEEL BRIDGE STRUCTURE NO. 5      |                            |                            | 
0016 619-51859                        LUMP|    6200.00000       6200.00|   25000.00000      25000.00|   10000.00000       10000.00 
  PAINT STEEL BRIDGE STRUCTURE NO. 6      |                            |                            | 
0017 619-51859                        LUMP|    9400.00000       9400.00|   35000.00000      35000.00|   10000.00000       10000.00 
  PAINT STEEL BRIDGE STRUCTURE NO. 7      |                            |                            | 
0018 619-51859                        LUMP|    9400.00000       9400.00|   35000.00000      35000.00|   10000.00000       10000.00 
  PAINT STEEL BRIDGE STRUCTURE NO. 8      |                            |                            | 
0019 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING STRUCTURE NO. 1                |                            |                            | 
0020 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING STRUCTURE NO. 2                |                            |                            | 
0021 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING STRUCTURE NO. 3                |                            |                            | 
0022 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING STRUCTURE NO. 4                |                            |                            | 
0023 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING STRUCTURE NO. 5                |                            |                            | 
0024 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING STRUCTURE NO. 6                |                            |                            | 
0025 619-60806                        LUMP|     500.00000        500.00|    3000.00000       3000.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING STRUCTURE NO. 7                |                            |                            | 
0026 619-60806                        LUMP|     500.00000        500.00|    3000.00000       3000.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING STRUCTURE NO. 8                |                            |                            | 
0027 619-61000                        LUMP|   32800.00000      32800.00|   25000.00000      25000.00|   63000.00000       63000.00 
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            | 
0028 619-61000                        LUMP|   32800.00000      32800.00|   25000.00000      25000.00|   63000.00000       63000.00 
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            | 
0029 619-61000                        LUMP|   51400.00000      51400.00|   40000.00000      40000.00|   63000.00000       63000.00 
  CLEAN STEEL BRIDGE STRUCTURE NO. 3      |                            |                            | 
0030 619-61000                        LUMP|   51400.00000      51400.00|   40000.00000      40000.00|   63000.00000       63000.00 
  CLEAN STEEL BRIDGE STRUCTURE NO. 4      |                            |                            | 
0031 619-61000                        LUMP|   34600.00000      34600.00|   26000.00000      26000.00|   63000.00000       63000.00 
  CLEAN STEEL BRIDGE STRUCTURE NO. 5      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 670 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   812,000.00                                                  ROUTE : US 30 AND US 31 
     CALL ORDER   : 670                     CONTRACT ID : B -26884-A                   COUNTIES : FULTON          MARSHALL 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1602596              |(2) 36-3350477              |(3) 35-1841931     
                                          |ICARUS INDUSTRIAL PAINTING  |EAGLE PAINTING & MAINTENANCE|VENUS PAINTING COMPANY       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0032 619-61000                        LUMP|   34600.00000      34600.00|   26000.00000      26000.00|   63000.00000       63000.00 
  CLEAN STEEL BRIDGE STRUCTURE NO. 6      |                            |                            | 
0033 619-61000                        LUMP|   50000.00000      50000.00|   35000.00000      35000.00|   63000.00000       63000.00 
  CLEAN STEEL BRIDGE STRUCTURE NO. 7      |                            |                            | 
0034 619-61000                        LUMP|   50000.00000      50000.00|   35000.00000      35000.00|   63000.00000       63000.00 
  CLEAN STEEL BRIDGE STRUCTURE NO. 8      |                            |                            | 
0035 801-01093                 4.000  EACH|     500.00000       2000.00|     200.00000        800.00|    1000.00000        4000.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
     SECTION TOTALS                       |             $    433,000.00|             $    582,400.00|                $    688,000.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    433,000.00|             $    582,400.00|                $    688,000.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 670 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   812,000.00                                                  ROUTE : US 30 AND US 31 
     CALL ORDER   : 670                     CONTRACT ID : B -26884-A                   COUNTIES : FULTON          MARSHALL 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1645115              |                            |                 
                                          |THREE STAR PAINTING         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE PAINTING                                                      
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1000.00000       6000.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   36750.00000      36750.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-05926                        LUMP|     466.17000        466.17|                            | 
  ENVIRONMENTAL CONTROL STRUCTURE NO. 1   |                            |                            | 
0004 619-05926                        LUMP|     466.17000        466.17|                            | 
  ENVIRONMENTAL CONTROL STRUCTURE NO. 2   |                            |                            | 
0005 619-05926                        LUMP|     736.41000        736.41|                            | 
  ENVIRONMENTAL CONTROL STRUCTURE NO. 3   |                            |                            | 
0006 619-05926                        LUMP|     736.41000        736.41|                            | 
  ENVIRONMENTAL CONTROL STRUCTURE NO. 4   |                            |                            | 
0007 619-05926                        LUMP|     425.63000        425.63|                            | 
  ENVIRONMENTAL CONTROL STRUCTURE NO. 5   |                            |                            | 
0008 619-05926                        LUMP|     425.63000        425.63|                            | 
  ENVIRONMENTAL CONTROL STRUCTURE NO. 6   |                            |                            | 
0009 619-05926                        LUMP|     699.25000        699.25|                            | 
  ENVIRONMENTAL CONTROL STRUCTURE NO. 7   |                            |                            | 
0010 619-05926                        LUMP|     699.25000        699.25|                            | 
  ENVIRONMENTAL CONTROL STRUCTURE NO. 8   |                            |                            | 
0011 619-51859                        LUMP|    9090.37000       9090.37|                            | 
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            | 
0012 619-51859                        LUMP|    9090.37000       9090.37|                            | 
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            | 
0013 619-51859                        LUMP|   14360.16000      14360.16|                            | 
  PAINT STEEL BRIDGE STRUCTURE NO. 3      |                            |                            | 
0014 619-51859                        LUMP|   14360.16000      14360.16|                            | 
  PAINT STEEL BRIDGE STRUCTURE NO. 4      |                            |                            | 
0015 619-51859                        LUMP|    8299.90000       8299.90|                            | 
  PAINT STEEL BRIDGE STRUCTURE NO. 5      |                            |                            | 
0016 619-51859                        LUMP|    8299.90000       8299.90|                            | 
  PAINT STEEL BRIDGE STRUCTURE NO. 6      |                            |                            | 
0017 619-51859                        LUMP|   13635.56000      13635.56|                            | 
  PAINT STEEL BRIDGE STRUCTURE NO. 7      |                            |                            | 
0018 619-51859                        LUMP|   13635.56000      13635.56|                            | 
  PAINT STEEL BRIDGE STRUCTURE NO. 8      |                            |                            | 
0019 619-60806                        LUMP|     466.17000        466.17|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING STRUCTURE NO. 1                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 670 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   812,000.00                                                  ROUTE : US 30 AND US 31 
     CALL ORDER   : 670                     CONTRACT ID : B -26884-A                   COUNTIES : FULTON          MARSHALL 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1645115              |                            |                 
                                          |THREE STAR PAINTING         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 619-60806                        LUMP|     466.17000        466.17|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING STRUCTURE NO. 2                |                            |                            | 
0021 619-60806                        LUMP|     736.41000        736.41|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING STRUCTURE NO. 3                |                            |                            | 
0022 619-60806                        LUMP|     736.41000        736.41|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING STRUCTURE NO. 4                |                            |                            | 
0023 619-60806                        LUMP|     425.63000        425.63|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING STRUCTURE NO. 5                |                            |                            | 
0024 619-60806                        LUMP|     425.63000        425.63|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING STRUCTURE NO. 6                |                            |                            | 
0025 619-60806                        LUMP|     699.25000        699.25|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING STRUCTURE NO. 7                |                            |                            | 
0026 619-60806                        LUMP|     699.25000        699.25|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING STRUCTURE NO. 8                |                            |                            | 
0027 619-61000                        LUMP|   59437.08000      59437.08|                            | 
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            | 
0028 619-61000                        LUMP|   59437.08000      59437.08|                            | 
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            | 
0029 619-61000                        LUMP|   93893.36000      93893.36|                            | 
  CLEAN STEEL BRIDGE STRUCTURE NO. 3      |                            |                            | 
0030 619-61000                        LUMP|   93893.36000      93893.36|                            | 
  CLEAN STEEL BRIDGE STRUCTURE NO. 4      |                            |                            | 
0031 619-61000                        LUMP|   54268.64000      54268.64|                            | 
  CLEAN STEEL BRIDGE STRUCTURE NO. 5      |                            |                            | 
0032 619-61000                        LUMP|   54268.64000      54268.64|                            | 
  CLEAN STEEL BRIDGE STRUCTURE NO. 6      |                            |                            | 
0033 619-61000                        LUMP|   89155.62000      89155.62|                            | 
  CLEAN STEEL BRIDGE STRUCTURE NO. 7      |                            |                            | 
0034 619-61000                        LUMP|   89155.62000      89155.62|                            | 
  CLEAN STEEL BRIDGE STRUCTURE NO. 8      |                            |                            | 
0035 801-01093                 4.000  EACH|     400.00000       1600.00|                            | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
     SECTION TOTALS                       |             $    737,941.22|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    737,941.22|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/02/03 
                                                                                                                   PAGE : 676 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  28,242,927.70                                                ROUTE : 70 
     CALL ORDER   : 676                     CONTRACT ID : B -26890-B                   COUNTIES : MARION 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0703234 
                                                                                                  0703234 
                                                                                                  0703234 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   36-2231526     WALSH CONSTR CO OF ILL                                                 $ 26,948,929.00     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $ 26,973,020.78     100.0893% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $ 27,965,949.46     103.7738% 
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1917625              |(3) 35-2040801     
                                          |WALSH CONSTR CO. OF ILL     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW BRIDGE - STR NO I-70-69-8516, CAST IN PLACE CONTINUOUS           
               POST TENSIONED CONCRETE BOX GIRDER                           
                                          |                            |                            | 
0001 105-06845                        LUMP| 1094929.00000    1094929.00|  817000.00000     817000.00|  650000.00000      650000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07570                20.000  MOS |    1525.00000      30500.00|    2244.00000      44880.00|    1200.00000       24000.00 
  FIELD OFFICE , FURNITURE AND EQUIPMENT  |                            |                            | 
  ONLY                                    |                            |                            | 
0003 108-01614                        LUMP|   10600.00000      10600.00|   12000.00000      12000.00|   25000.00000       25000.00 
  PARTNERING OVERHEAD                     |                            |                            | 
0004 110-01001                        LUMP| 1352400.00000    1352400.00| 1340000.00000    1340000.00| 1398500.00000     1398500.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 203-02000             14107.000  CYS |       8.00000     112856.00|       8.00000     112856.00|       5.80000       81820.60 
  EXCAVATION, COMMON                      |                            |                            | 
0006 203-02070            113235.000  CYS |       0.01000       1132.35|       8.00000     905880.00|       5.30000      600145.50 
  BORROW                                  |                            |                            | 
0007 205-06930                15.000  TON |     200.00000       3000.00|      57.36000        860.40|      36.00000         540.00 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0008 205-06931                43.000  TON |     120.00000       5160.00|      74.32000       3195.76|      36.00000        1548.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0009 205-06936                12.000  TON |     225.00000       2700.00|     234.46000       2813.52|      26.00000         312.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0010 205-06938               608.000  LFT |      15.00000       9120.00|      10.97000       6669.76|      16.75000       10184.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0011 206-51215               180.000  CYS |      50.00000       9000.00|      50.00000       9000.00|      80.00000       14400.00 
  EXCAVATION, X                           |                            |                            | 
0012 206-51230              3891.000  CYS |       7.00000      27237.00|      22.00000      85602.00|      65.00000      252915.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  28,242,927.70                                                ROUTE : 70 
     CALL ORDER   : 676                     CONTRACT ID : B -26890-B                   COUNTIES : MARION 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1917625              |(3) 35-2040801     
                                          |WALSH CONSTR CO. OF ILL     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 207-07498              9476.000  SYS |       4.05000      38377.80|       4.43000      41978.68|       5.50000       52118.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0014 211-02050             36902.000  CYS |      12.00000     442824.00|      20.00000     738040.00|      18.00000      664236.00 
  B BORROW                                |                            |                            | 
0015 211-04712               273.500  CYS |     100.00000      27350.00|     243.28000      66537.08|     190.00000       51965.00 
  BACKFILL , CONCRETE, B                  |                            |                            | 
0016 211-06467               538.000  CYS |      27.00000      14526.00|      62.95000      33867.10|      40.00000       21520.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0017 211-07454             42880.000  CYS |       8.00000     343040.00|      15.00000     643200.00|      17.50000      750400.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 301-07448               270.050  TON |      24.00000       6481.20|      31.59000       8530.88|      30.00000        8101.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0019 303-07449               362.000  TON |      24.00000       8688.00|      24.98000       9042.76|      20.00000        7240.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0020 401-07330              1244.000  TON |      60.00000      74640.00|      55.00000      68420.00|      52.00000       64688.00 
  QC/QA-HMA, 5, 70, SURFACE, 9.5 mm       |                            |                            | 
0021 401-07400              1303.000  TON |      41.00000      53423.00|      45.00000      58635.00|      37.25000       48536.75 
  QC/QA-HMA, 5, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0022 401-07410              5472.000  TON |      36.00000     196992.00|      42.00000     229824.00|      35.25000      192888.00 
  QC/QA-HMA, 5, 64, BASE, 25.0 mm         |                            |                            | 
0023 406-05521             30164.000  SYS |       0.04000       1206.56|       0.40000      12065.60|       0.05000        1508.20 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 503-05310               256.000  LFT |     125.00000      32000.00|     115.63000      29601.28|     150.00000       38400.00 
  TERMINAL JOINT                          |                            |                            | 
0025 601-07024                 3.000  EACH|   30000.00000      90000.00|   25500.00000      76500.00|   25500.00000       76500.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3 ,   |                            |                            | 
  LEAVE IN PLACE                          |                            |                            | 
0026 602-06729               134.000  EACH|       7.00000        938.00|       0.46000         61.64|       8.00000        1072.00 
  BARRIER DELINEATOR                      |                            |                            | 
0027 607-06370               326.000  LFT |      45.00000      14670.00|     101.28000      33017.28|      75.00000       24450.00 
  PAVED SIDE DITCH, H                     |                            |                            | 
0028 610-06262               623.000  SYS |      57.00000      35511.00|      82.56000      51434.88|      68.00000       42364.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 14 |                            |                            | 
  IN.                                     |                            |                            | 
0029 616-02320               945.000  SYS |       2.00000       1890.00|       3.12000       2948.40|       1.85000        1748.25 
  GEOTEXTILES                             |                            |                            | 
0030 616-05688                10.000  TON |      45.00000        450.00|      94.95000        949.50|      31.00000         310.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0031 616-05689              1015.000  TON |      25.00000      25375.00|      30.67000      31130.05|      31.00000       31465.00 
  RIPRAP, CLASS 2                         |                            |                            | 
0032 616-06405                16.000  TON |      65.00000       1040.00|      51.12000        817.92|      26.00000         416.00 
  RIPRAP, REVETMENT                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  28,242,927.70                                                ROUTE : 70 
     CALL ORDER   : 676                     CONTRACT ID : B -26890-B                   COUNTIES : MARION 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1917625              |(3) 35-2040801     
                                          |WALSH CONSTR CO. OF ILL     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 616-51367               188.000  SYS |      57.00000      10716.00|      87.64000      16476.32|      65.00000       12220.00 
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            | 
0034 621-01004                 4.000  EACH|     225.00000        900.00|     612.00000       2448.00|     235.00000         940.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0035 621-02770              1480.000  SYS |       1.40000       2072.00|       1.43000       2116.40|       1.45000        2146.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0036 621-06545                 5.100  TON |     339.59000       1731.91|     301.92000       1539.79|     350.00000        1785.00 
  FERTILIZER                              |                            |                            | 
0037 621-06548               104.000  LBS |      32.00000       3328.00|      25.50000       2652.00|      33.00000        3432.00 
  SEED MIXTURE, CV                        |                            |                            | 
0038 621-06554              1592.000  LBS |       2.30000       3661.60|       2.02000       3215.84|       2.40000        3820.80 
  SEED MIXTURE, U                         |                            |                            | 
0039 621-06555               260.000  LBS |       5.25000       1365.00|       4.54000       1180.40|       5.50000        1430.00 
  SEED MIXTURE, P                         |                            |                            | 
0040 621-06565                20.900  TON |     415.34000       8680.61|     578.34000      12087.31|     430.00000        8987.00 
  MULCHING MATERIAL                       |                            |                            | 
0041 621-06567                12.600  MG  |       2.00000         25.20|       2.04000         25.70|       2.10000          26.46 
  WATER                                   |                            |                            | 
0042 621-06570              8561.000  CYS |       0.01000         85.61|      10.14000      86808.54|      10.50000       89890.50 
  TOP SOIL                                |                            |                            | 
0043 621-06574              3191.000  SYS |       2.50000       7977.50|       2.96000       9445.36|       2.65000        8456.15 
  SODDING                                 |                            |                            | 
0044 701-06011                 8.000  EACH|    4900.00000      39200.00|    1790.96000      14327.68|    1200.00000        9600.00 
  DYNAMIC PILE LOAD TEST                  |                            |                            | 
0045 701-06012                 8.000  EACH|    1500.00000      12000.00|    1150.48000       9203.84|    1000.00000        8000.00 
  TEST PILE, RESTRIKE                     |                            |                            | 
0046 701-06027                 8.000  EACH|     750.00000       6000.00|    1584.44000      12675.52|    1800.00000       14400.00 
  TEST PILE                               |                            |                            | 
0047 701-91792               166.000  EACH|     245.00000      40670.00|     120.48000      19999.68|     125.00000       20750.00 
  PILE TIP, STEEL H                       |                            |                            | 
0048 701-93575              6995.000  LFT |      28.00000     195860.00|      24.00000     167880.00|      30.00000      209850.00 
  PILE, STEEL H, HP 14 X 73               |                            |                            | 
0049 702-51005               443.000  CYS |     600.00000     265800.00|     650.00000     287950.00|     425.00000      188275.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0050 702-51015              1498.700  CYS |     600.00000     899220.00|     500.00000     749350.00|     300.00000      449610.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0051 702-92857               502.800  CYS |     700.00000     351960.00|    1000.00000     502800.00|     700.00000      351960.00 
  CONCRETE, C, SUBSTRUCTURE               |                            |                            | 
0052 703-51030            873146.000  LBS |       0.55000     480230.30|       0.69000     602470.74|       0.60000      523887.60 
  REINFORCING STEEL                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  28,242,927.70                                                ROUTE : 70 
     CALL ORDER   : 676                     CONTRACT ID : B -26890-B                   COUNTIES : MARION 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1917625              |(3) 35-2040801     
                                          |WALSH CONSTR CO. OF ILL     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 703-51032           1352845.000  LBS |       0.65000     879349.25|       0.66000     892877.70|       0.68000      919934.60 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0054 704-51006             10294.000  CYS |    1125.00000   11580750.00|    1000.00000   10294000.00|    1100.00000    11323400.00 
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED   |                            |                            | 
0055 704-51006               102.000  CYS |    1000.00000     102000.00|     408.00000      41616.00|    1100.00000      112200.00 
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED , |                            |                            | 
  STR. NO. 9                              |                            |                            | 
0056 706-51020               558.000  CYS |     500.00000     279000.00|     395.00000     220410.00|     450.00000      251100.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0057 706-92556              4984.000  LFT |      92.40000     460521.60|      91.80000     457531.20|     110.00000      548240.00 
  STRUCTURAL STEEL RAILING                |                            |                            | 
0058 707-01065                        LUMP|  800000.00000     800000.00|  600000.00000     600000.00|  730000.00000      730000.00 
  POST-TENSIONING , STR. NO. 11           |                            |                            | 
0059 707-01065                        LUMP|  250000.00000     250000.00|  165000.00000     165000.00|  330000.00000      330000.00 
  POST-TENSIONING , STR. NO. 8            |                            |                            | 
0060 707-01065                        LUMP| 1300000.00000    1300000.00| 1000000.00000    1000000.00| 1280000.00000     1280000.00 
  POST-TENSIONING , STR. NO. 9            |                            |                            | 
0061 709-07733                        LUMP|   68850.00000      68850.00|   23235.50000      23235.50|   60000.00000       60000.00 
  ANTI-GRAFFITI COAT                      |                            |                            | 
0062 709-07733                        LUMP|   82680.00000      82680.00|   23176.95000      23176.95|   25000.00000       25000.00 
  ANTI-GRAFFITI COAT , STR. NO. 11        |                            |                            | 
0063 709-07733                        LUMP|   31320.00000      31320.00|    8792.40000       8792.40|  100000.00000      100000.00 
  ANTI-GRAFFITI COAT , STR. NO. 8         |                            |                            | 
0064 709-07733                        LUMP|  138360.00000     138360.00|   38822.43000      38822.43|   60000.00000       60000.00 
  ANTI-GRAFFITI COAT , STR. NO. 9         |                            |                            | 
0065 709-51821                        LUMP|   24300.00000      24300.00|   22531.39000      22531.39|   30000.00000       30000.00 
  SURFACE SEAL                            |                            |                            | 
0066 709-51821                        LUMP|   25260.00000      25260.00|   22531.39000      22531.39|   45000.00000       45000.00 
  SURFACE SEAL , STR. NO. 11              |                            |                            | 
0067 709-51821                        LUMP|    9400.00000       9400.00|    8016.87000       8016.87|   18000.00000       18000.00 
  SURFACE SEAL , STR. NO. 8               |                            |                            | 
0068 709-51821                        LUMP|   42440.00000      42440.00|   35605.98000      35605.98|   75000.00000       75000.00 
  SURFACE SEAL , STR. NO. 9               |                            |                            | 
0069 714-06660                31.000  SYS |     350.00000      10850.00|     267.11000       8280.41|     550.00000       17050.00 
  WINGWALL                                |                            |                            | 
0070 714-26702               438.000  LFT |     300.00000     131400.00|     402.00000     176076.00|     335.00000      146730.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 6 FT. X 3 FT.                 |                            |                            | 
0071 714-26717               704.000  LFT |     500.00000     352000.00|     555.97000     391402.88|     580.00000      408320.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 10 FT. X 5 FT.                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  28,242,927.70                                                ROUTE : 70 
     CALL ORDER   : 676                     CONTRACT ID : B -26890-B                   COUNTIES : MARION 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1917625              |(3) 35-2040801     
                                          |WALSH CONSTR CO. OF ILL     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0072 714-44240                 3.000  CYS |     800.00000       2400.00|     641.29000       1923.87|     550.00000        1650.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0073 715-05048              5190.000  LFT |       3.18000      16504.20|       2.65000      13753.50|       3.25000       16867.50 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0074 715-05053               634.000  LFT |      15.64000       9915.76|      10.97000       6954.98|      16.90000       10714.60 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0075 715-05127               332.000  LFT |      74.30000      24667.60|      68.78000      22834.96|      72.00000       23904.00 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            | 
0076 715-05152              1848.000  LFT |      30.04000      55513.92|      33.16000      61279.68|      31.75000       58674.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0077 715-05407               360.000  LFT |      11.18000       4024.80|       9.39000       3380.40|      12.00000        4320.00 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0078 715-05842                 1.000  EACH|     873.72000        873.72|    1371.30000       1371.30|    1600.00000        1600.00 
  CONCRETE ANCHOR, 42 IN.                 |                            |                            | 
0079 715-97406                 1.000  EACH|    2901.76000       2901.76|    7080.35000       7080.35|    2900.00000        2900.00 
  GRATED BOX END SECTION, I, 3:1, 18 IN.  |                            |                            | 
0080 718-06528                 1.000  EACH|     617.81000        617.81|     765.00000        765.00|     775.00000         775.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0081 718-06532              3300.000  LFT |       0.90000       2970.00|       0.92000       3036.00|       1.05000        3465.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0082 718-52610               571.000  CYS |      25.19000      14383.49|      30.35000      17329.85|      29.00000       16559.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0083 718-99153              5402.000  SYS |       0.65000       3511.30|       1.58000       8535.16|       1.15000        6212.30 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0084 720-44000                 3.000  EACH|     467.40000       1402.20|     424.50000       1273.50|     660.00000        1980.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0085 720-45042                 4.000  EACH|    3156.57000      12626.28|    1416.61000       5666.44|    2150.00000        8600.00 
  INLET, HA5 ,  MOD.                      |                            |                            | 
0086 720-45042                15.000  EACH|    3156.56000      47348.40|    1416.61000      21249.15|    2330.00000       34950.00 
  INLET, HA5 , MOD.                       |                            |                            | 
0087 720-45410                 3.000  EACH|    2415.55000       7246.65|    2445.13000       7335.39|    1950.00000        5850.00 
  MANHOLE, C4                             |                            |                            | 
0088 722-51842             12879.000  SYS |      45.00000     579555.00|      33.60000     432734.40|      40.00000      515160.00 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0089 724-51925                70.000  LFT |     110.00000       7700.00|     155.15000      10860.50|     250.00000       17500.00 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0090 724-51927               255.000  LFT |     700.00000     178500.00|     895.53000     228360.15|    1600.00000      408000.00 
  STRUCTURAL EXPANSION JOINT, M           |                            |                            | 
0091 726-03784                 6.000  EACH|   10000.00000      60000.00|    9358.29000      56149.74|   11500.00000       69000.00 
  BEARING ASSEMBLY, POT, PB1              |                            |                            | 
0092 726-95870                 1.000  EACH|   10000.00000      10000.00|   13260.00000      13260.00|   30000.00000       30000.00 
  BEARING ASSEMBLY , COTTON DUCK          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  28,242,927.70                                                ROUTE : 70 
     CALL ORDER   : 676                     CONTRACT ID : B -26890-B                   COUNTIES : MARION 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1917625              |(3) 35-2040801     
                                          |WALSH CONSTR CO. OF ILL     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0093 728-98377                        LUMP|   59940.00000      59940.00|   38627.66000      38627.66|   90000.00000       90000.00 
  MASONRY COATING , STR. NO. 11           |                            |                            | 
0094 728-98377                        LUMP|   22710.00000      22710.00|   14655.56000      14655.56|   35000.00000       35000.00 
  MASONRY COATING , STR. NO. 8            |                            |                            | 
0095 728-98377                        LUMP|  100310.00000     100310.00|   64704.06000      64704.06|  150000.00000      150000.00 
  MASONRY COATING , STR. NO. 9            |                            |                            | 
0096 731-93945             69030.000  SFT |      12.50000     862875.00|      12.14000     838024.20|      16.00000     1104480.00 
  FACE PANELS, CONCRETE                   |                            |                            | 
0097 731-93946             69030.000  SFT |       8.00000     552240.00|      15.27000    1054088.10|       6.00000      414180.00 
  WALL ERECTION                           |                            |                            | 
0098 731-93947              3298.000  LFT |      22.00000      72556.00|      19.73000      65069.54|      22.00000       72556.00 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0099 801-03290                 8.000  EACH|     200.00000       1600.00|     182.58000       1460.64|     210.00000        1680.00 
  CONSTRUCTION SIGN, C , WORK ZONE        |                            |                            | 
  SPECIAL PATROL                          |                            |                            | 
0100 801-04165               122.000  EACH|      50.00000       6100.00|      61.20000       7466.40|      55.00000        6710.00 
  CONSTRUCTION DRUM, LEAVE IN PLACE       |                            |                            | 
0101 801-06198               120.000  DAY |     450.00000      54000.00|     459.00000      55080.00|     475.00000       57000.00 
  PATROLLER                               |                            |                            | 
0102 801-06201               380.000  SYS |      40.00000      15200.00|      78.54000      29845.20|      80.00000       30400.00 
  TEMPORARY PANEL SIGNS                   |                            |                            | 
0103 801-06202              1416.000  LFT |      15.00000      21240.00|      10.61000      15023.76|      11.00000       15576.00 
  TEMPORARY PANEL SIGN SUPPORTS           |                            |                            | 
0104 801-06203             66067.000  LFT |       0.08000       5285.36|       0.05000       3303.35|       0.10000        6606.70 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0105 801-06586             26714.000  LFT |       0.18000       4808.52|       0.10000       2671.40|       0.20000        5342.80 
  TEMPORARY PAVEMENT MARKING, 8 IN.       |                            |                            | 
0106 801-06625                53.000  EACH|     110.00000       5830.00|      76.50000       4054.50|      95.00000        5035.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0107 801-06639              4214.000  LFT |      12.00000      50568.00|      44.62000     188028.68|      40.00000      168560.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED ,  |                            |                            | 
  LEAVE IN PLACE                          |                            |                            | 
0108 801-06640                32.000  EACH|     150.00000       4800.00|     160.14000       5124.48|     165.00000        5280.00 
  CONSTRUCTION SIGN, A , LEAVE IN PLACE   |                            |                            | 
0109 801-06645                 2.000  EACH|      55.00000        110.00|      86.70000        173.40|      55.00000         110.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0110 801-06645                 8.000  EACH|      75.00000        600.00|      51.00000        408.00|      80.00000         640.00 
  CONSTRUCTION SIGN, B , LEAVE IN PLACE   |                            |                            | 
0111 801-06646              2780.000  LFT |      12.00000      33360.00|      40.27000     111950.60|      30.00000       83400.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0112 801-06710               784.000  DAY |      16.00000      12544.00|       5.10000       3998.40|      11.75000        9212.00 
  FLASHING ARROW SIGN                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  28,242,927.70                                                ROUTE : 70 
     CALL ORDER   : 676                     CONTRACT ID : B -26890-B                   COUNTIES : MARION 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1917625              |(3) 35-2040801     
                                          |WALSH CONSTR CO. OF ILL     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0113 801-06775                        LUMP|  594444.90000     594444.90|  600000.00000     600000.00|  400000.00000      400000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0114 801-07118                20.000  LFT |      15.00000        300.00|      12.24000        244.80|      15.75000         315.00 
  BARRICADE, III-A                        |                            |                            | 
0115 801-07119                80.000  LFT |      17.00000       1360.00|      13.26000       1060.80|      18.00000        1440.00 
  BARRICADE, III-B                        |                            |                            | 
0116 801-07606              2077.000  LFT |      24.30000      50471.10|      22.31000      46337.87|      27.50000       57117.50 
  TEMPORARY CROSSOVER DRAINAGE PIPE ,     |                            |                            | 
  WITH AREA DRAINS                        |                            |                            | 
0117 801-09133                 4.000  EACH|   15500.00000      62000.00|   13101.90000      52407.60|   17000.00000       68000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0118 801-95580               940.000  LFT |       9.78000       9193.20|      43.70000      41078.00|      45.00000       42300.00 
  TEMPORARY CONCRETE BARRIER, LEAVE IN    |                            |                            | 
  PLACE                                   |                            |                            | 
0119 801-97643              1328.000  LFT |       4.25000       5644.00|       5.87000       7795.36|       5.50000        7304.00 
  TEMPORARY BUZZ STRIPS                   |                            |                            | 
0120 802-07059                 2.000  EACH|     150.00000        300.00|     153.00000        306.00|     160.00000         320.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0121 805-03391                16.000  WK  |    3870.72000      61931.52|    4669.56000      74712.96|    4850.00000       77600.00 
  TRUCK, TOW                              |                            |                            | 
0122 805-06592             10583.000  LFT |       7.00000      74081.00|       6.83000      72281.89|       7.00000       74081.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0123 805-06600                73.000  LFT |      35.00000       2555.00|      25.50000       1861.50|      26.50000        1934.50 
  CONDUIT, PVC, 3 IN. , CONCRETE ENCASED  |                            |                            | 
0124 805-07734                20.000  MOS |    4800.00000      96000.00|    4896.00000      97920.00|    5500.00000      110000.00 
  OVERHEIGHT DETECTION SYSTEM             |                            |                            | 
0125 805-86900                38.000  EACH|     264.14000      10037.32|     188.70000       7170.60|     195.00000        7410.00 
  JUNCTION BOX , LIGHTING, 12"x12"x6"     |                            |                            | 
0126 807-04744                        LUMP|   21400.00000      21400.00|   35904.00000      35904.00|   37500.00000       37500.00 
  LIGHTING , INTERIOR, CIRCUIT            |                            |                            | 
  INSTALLATION, STRUCTURE, STR. NO. 9     |                            |                            | 
0127 807-04744                        LUMP|   35200.00000      35200.00|   10098.00000      10098.00|   10500.00000       10500.00 
  LIGHTING , INTERIOR, CIRCUIT            |                            |                            | 
  INSTALLATION, STR. 8                    |                            |                            | 
0128 807-04744                        LUMP|    9900.00000       9900.00|   62934.00000      62934.00|   22750.00000       22750.00 
  LIGHTING , INTERIOR, CIRCUIT            |                            |                            | 
  INSTALLATION, STR.11                    |                            |                            | 
0129 807-78590                 2.000  EACH|     830.00000       1660.00|     846.60000       1693.20|     875.00000        1750.00 
  HANDHOLE , ATMS                         |                            |                            | 
0130 808-06716             25279.000  LFT |       0.30000       7583.70|       0.40000      10111.60|       0.35000        8847.65 
  LINE, REMOVE                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  28,242,927.70                                                ROUTE : 70 
     CALL ORDER   : 676                     CONTRACT ID : B -26890-B                   COUNTIES : MARION 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1917625              |(3) 35-2040801     
                                          |WALSH CONSTR CO. OF ILL     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0131 808-75996               182.000  EACH|       8.00000       1456.00|       7.91000       1439.62|       8.50000        1547.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0132 808-75998               242.000  EACH|      25.00000       6050.00|      28.31000       6851.02|      25.00000        6050.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $ 26,948,929.00|             $ 26,973,020.78|                $ 27,965,949.46 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $ 26,948,929.00|             $ 26,973,020.78|                $ 27,965,949.46 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,000.00                                                  ROUTE : SR 61,63&161, US 41 
     CALL ORDER   : 680                     CONTRACT ID : B -26892-A                   COUNTIES : KNOX            SPENCER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      SULLIVAN        OTHERS 
                                          CONTRACT TIME : 11/03/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 99990AB 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1131315     FIVE STAR PAINTING, INC.                                               $    291,244.00     100.0000% 
   2   35-1645115     THREE STAR PAINTING                                                    $    317,415.13     108.9859% 
   3   35-1602596     ICARUS INDUSTRIAL PAINTING                                             $    319,000.00     109.5301% 
   4   35-1841931     VENUS PAINTING COMPANY                                                 $    333,000.00     114.3371% 
==================================================================================================================================== 
                                          |(1) 35-1131315              |(2) 35-1645115              |(3) 35-1602596     
                                          |FIVE STAR PAINTING, INC.    |THREE STAR PAINTING         |ICARUS INDUSTRIAL PAINTING   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE PAINTING                                                      
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    2100.00000      12600.00|     500.00000       3000.00|     500.00000        3000.00 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   15000.00000      15000.00|   15720.00000      15720.00|   14000.00000       14000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-51859                        LUMP|    9939.00000       9939.00|    5158.47000       5158.47|    7200.00000        7200.00 
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            | 
0004 619-51859                        LUMP|   13159.00000      13159.00|    5385.34000       5385.34|    7500.00000        7500.00 
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            | 
0005 619-51859                        LUMP|   12927.00000      12927.00|    6292.20000       6292.20|    8700.00000        8700.00 
  PAINT STEEL BRIDGE STRUCTURE NO. 3      |                            |                            | 
0006 619-51859                        LUMP|   16563.00000      16563.00|    8786.40000       8786.40|   12300.00000       12300.00 
  PAINT STEEL BRIDGE STRUCTURE NO. 4      |                            |                            | 
0007 619-51859                        LUMP|   10942.00000      10942.00|    5271.84000       5271.84|    7300.00000        7300.00 
  PAINT STEEL BRIDGE STRUCTURE NO. 5      |                            |                            | 
0008 619-51859                        LUMP|   19086.00000      19086.00|    7936.11000       7936.11|   11500.00000       11500.00 
  PAINT STEEL BRIDGE STRUCTURE NO. 6      |                            |                            | 
0009 619-61000                        LUMP|   19877.00000      19877.00|   33728.46000      33728.46|   27300.00000       27300.00 
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            | 
0010 619-61000                        LUMP|   26317.00000      26317.00|   35211.88000      35211.88|   28500.00000       28500.00 
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            | 
0011 619-61000                        LUMP|   25853.00000      25853.00|   41141.31000      41141.31|   33300.00000       33300.00 
  CLEAN STEEL BRIDGE STRUCTURE NO. 3      |                            |                            | 
0012 619-61000                        LUMP|   33127.00000      33127.00|   57449.58000      57449.58|   46500.00000       46500.00 
  CLEAN STEEL BRIDGE STRUCTURE NO. 4      |                            |                            | 
0013 619-61000                        LUMP|   21883.00000      21883.00|   34469.75000      34469.75|   27900.00000       27900.00 
  CLEAN STEEL BRIDGE STRUCTURE NO. 5      |                            |                            | 
0014 619-61000                        LUMP|   38171.00000      38171.00|   51889.95000      51889.95|   42000.00000       42000.00 
  CLEAN STEEL BRIDGE STRUCTURE NO. 6      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,000.00                                                  ROUTE : SR 61,63&161, US 41 
     CALL ORDER   : 680                     CONTRACT ID : B -26892-A                   COUNTIES : KNOX            SPENCER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      SULLIVAN        OTHERS 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1131315              |(2) 35-1645115              |(3) 35-1602596     
                                          |FIVE STAR PAINTING, INC.    |THREE STAR PAINTING         |ICARUS INDUSTRIAL PAINTING   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 619-93423                        LUMP|    1500.00000       1500.00|     264.53000        264.53|   11000.00000       11000.00 
  POLLUTION CONTROL STRUCTURE NO. 1       |                            |                            | 
0016 619-93423                        LUMP|    1500.00000       1500.00|     276.17000        276.17|    1000.00000        1000.00 
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            | 
0017 619-93423                        LUMP|    1500.00000       1500.00|     322.67000        322.67|   11000.00000       11000.00 
  POLLUTION CONTROL STRUCTURE NO. 3       |                            |                            | 
0018 619-93423                        LUMP|    1500.00000       1500.00|     450.58000        450.58|   11000.00000       11000.00 
  POLLUTION CONTROL STRUCTURE NO. 4       |                            |                            | 
0019 619-93423                        LUMP|    1500.00000       1500.00|     270.35000        270.35|    1000.00000        1000.00 
  POLLUTION CONTROL STRUCTURE NO. 5       |                            |                            | 
0020 619-93423                        LUMP|    1500.00000       1500.00|     406.98000        406.98|    1000.00000        1000.00 
  POLLUTION CONTROL STRUCTURE NO. 6       |                            |                            | 
0021 709-51821                        LUMP|     200.00000        200.00|     264.53000        264.53|     500.00000         500.00 
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            | 
0022 709-51821                        LUMP|     250.00000        250.00|     276.17000        276.17|     500.00000         500.00 
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            | 
0023 709-51821                        LUMP|     200.00000        200.00|     322.67000        322.67|     500.00000         500.00 
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            | 
0024 709-51821                        LUMP|     200.00000        200.00|     450.58000        450.58|     500.00000         500.00 
  SURFACE SEAL STRUCTURE NO. 4            |                            |                            | 
0025 709-51821                        LUMP|     200.00000        200.00|     270.35000        270.35|     500.00000         500.00 
  SURFACE SEAL STRUCTURE NO. 5            |                            |                            | 
0026 709-51821                        LUMP|     250.00000        250.00|     406.98000        406.98|     500.00000         500.00 
  SURFACE SEAL STRUCTURE NO. 6            |                            |                            | 
0027 801-06775                        LUMP|    2800.00000       2800.00|     264.53000        264.53|     500.00000         500.00 
  MAINTAINING TRAFFIC STRUCTURE NO. 1     |                            |                            | 
0028 801-06775                        LUMP|     500.00000        500.00|     276.17000        276.17|     500.00000         500.00 
  MAINTAINING TRAFFIC STRUCTURE NO. 2     |                            |                            | 
0029 801-06775                        LUMP|     500.00000        500.00|     322.67000        322.67|     500.00000         500.00 
  MAINTAINING TRAFFIC STRUCTURE NO. 3     |                            |                            | 
0030 801-06775                        LUMP|     650.00000        650.00|     450.58000        450.58|     500.00000         500.00 
  MAINTAINING TRAFFIC STRUCTURE NO. 4     |                            |                            | 
0031 801-06775                        LUMP|     400.00000        400.00|     270.35000        270.35|     500.00000         500.00 
  MAINTAINING TRAFFIC STRUCTURE NO. 5     |                            |                            | 
0032 801-06775                        LUMP|     650.00000        650.00|     406.98000        406.98|     500.00000         500.00 
  MAINTAINING TRAFFIC STRUCTURE NO. 6     |                            |                            | 
     SECTION TOTALS                       |             $    291,244.00|             $    317,415.13|                $    319,000.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    291,244.00|             $    317,415.13|                $    319,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,000.00                                                  ROUTE : SR 61,63&161, US 41 
     CALL ORDER   : 680                     CONTRACT ID : B -26892-A                   COUNTIES : KNOX            SPENCER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      SULLIVAN        OTHERS 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1841931              |                            |                 
                                          |VENUS PAINTING COMPANY      |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE PAINTING                                                      
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |     600.00000       3600.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   30000.00000      30000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-51859                        LUMP|   10000.00000      10000.00|                            | 
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            | 
0004 619-51859                        LUMP|   10000.00000      10000.00|                            | 
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            | 
0005 619-51859                        LUMP|   10000.00000      10000.00|                            | 
  PAINT STEEL BRIDGE STRUCTURE NO. 3      |                            |                            | 
0006 619-51859                        LUMP|   10000.00000      10000.00|                            | 
  PAINT STEEL BRIDGE STRUCTURE NO. 4      |                            |                            | 
0007 619-51859                        LUMP|   10000.00000      10000.00|                            | 
  PAINT STEEL BRIDGE STRUCTURE NO. 5      |                            |                            | 
0008 619-51859                        LUMP|   10000.00000      10000.00|                            | 
  PAINT STEEL BRIDGE STRUCTURE NO. 6      |                            |                            | 
0009 619-61000                        LUMP|   38000.00000      38000.00|                            | 
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            | 
0010 619-61000                        LUMP|   38000.00000      38000.00|                            | 
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            | 
0011 619-61000                        LUMP|   38000.00000      38000.00|                            | 
  CLEAN STEEL BRIDGE STRUCTURE NO. 3      |                            |                            | 
0012 619-61000                        LUMP|   38000.00000      38000.00|                            | 
  CLEAN STEEL BRIDGE STRUCTURE NO. 4      |                            |                            | 
0013 619-61000                        LUMP|   38000.00000      38000.00|                            | 
  CLEAN STEEL BRIDGE STRUCTURE NO. 5      |                            |                            | 
0014 619-61000                        LUMP|   38000.00000      38000.00|                            | 
  CLEAN STEEL BRIDGE STRUCTURE NO. 6      |                            |                            | 
0015 619-93423                        LUMP|     600.00000        600.00|                            | 
  POLLUTION CONTROL STRUCTURE NO. 1       |                            |                            | 
0016 619-93423                        LUMP|     600.00000        600.00|                            | 
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            | 
0017 619-93423                        LUMP|     600.00000        600.00|                            | 
  POLLUTION CONTROL STRUCTURE NO. 3       |                            |                            | 
0018 619-93423                        LUMP|     600.00000        600.00|                            | 
  POLLUTION CONTROL STRUCTURE NO. 4       |                            |                            | 
0019 619-93423                        LUMP|     600.00000        600.00|                            | 
  POLLUTION CONTROL STRUCTURE NO. 5       |                            |                            | 
0020 619-93423                        LUMP|     600.00000        600.00|                            | 
  POLLUTION CONTROL STRUCTURE NO. 6       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,000.00                                                  ROUTE : SR 61,63&161, US 41 
     CALL ORDER   : 680                     CONTRACT ID : B -26892-A                   COUNTIES : KNOX            SPENCER 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      SULLIVAN        OTHERS 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1841931              |                            |                 
                                          |VENUS PAINTING COMPANY      |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 709-51821                        LUMP|     300.00000        300.00|                            | 
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            | 
0022 709-51821                        LUMP|     300.00000        300.00|                            | 
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            | 
0023 709-51821                        LUMP|     300.00000        300.00|                            | 
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            | 
0024 709-51821                        LUMP|     300.00000        300.00|                            | 
  SURFACE SEAL STRUCTURE NO. 4            |                            |                            | 
0025 709-51821                        LUMP|     300.00000        300.00|                            | 
  SURFACE SEAL STRUCTURE NO. 5            |                            |                            | 
0026 709-51821                        LUMP|     300.00000        300.00|                            | 
  SURFACE SEAL STRUCTURE NO. 6            |                            |                            | 
0027 801-06775                        LUMP|    1000.00000       1000.00|                            | 
  MAINTAINING TRAFFIC STRUCTURE NO. 1     |                            |                            | 
0028 801-06775                        LUMP|    1000.00000       1000.00|                            | 
  MAINTAINING TRAFFIC STRUCTURE NO. 2     |                            |                            | 
0029 801-06775                        LUMP|    1000.00000       1000.00|                            | 
  MAINTAINING TRAFFIC STRUCTURE NO. 3     |                            |                            | 
0030 801-06775                        LUMP|    1000.00000       1000.00|                            | 
  MAINTAINING TRAFFIC STRUCTURE NO. 4     |                            |                            | 
0031 801-06775                        LUMP|    1000.00000       1000.00|                            | 
  MAINTAINING TRAFFIC STRUCTURE NO. 5     |                            |                            | 
0032 801-06775                        LUMP|    1000.00000       1000.00|                            | 
  MAINTAINING TRAFFIC STRUCTURE NO. 6     |                            |                            | 
     SECTION TOTALS                       |             $    333,000.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    333,000.00|                            | 
==================================================================================================================================== 



 


